

AMARAVATI DEVELOPMENT CORPORATION LIMITED

Name of Assignment: Appointment of Consultancy services as Authority Engineer for providing supervision of Pre-Engineering, Design Engineering and Project Management services for 6 lane Cable-stayed Iconic Bridge over river Krishna connecting AP New Capital City "Amaravati" with Pavitrasangamam in Andhra Pradesh State, India (Approximate Length: 3.2Km)

REPLIES TO PRE-BID QUERIES & SUGGESTIONS-2 dated 25-05-2018

| Sl. No. | Ref. Clause & Page No. | Content / Statement in the RFP document | Query / Suggestion | Reply from ADCL |
|---------|---|--|---|--|
| 1 | Point No.8 (Row No.6), Pg.5/17, Corrigendum-1 | Sr. Bridge Engineer (Construction) assigned no man-months during Construction & DLP stages | Do we consider that this position is not required and no CV is to be submitted for the same | <u>Please Refer Corrigendum-2</u> |
| 2 | Point No.8 (Row No.5), Pg.5/17, Corrigendum-1 | Sr. Resident Engineer (Construction) assigned 12 mon-months during DLP | Please confirm that this is the only person present in the DLP stage amongst all the key, sub-professional and office support staff for the assignment. | It is clarified that Sr. R.E. is the only person present during DLP. |
| 3 | Point No.8 (Row No.5), Pg.5/17, Corrigendum-1 | Sr. Resident Engineer (Construction) assigned 12 mon-months during DLP | This Engineer is required for 24months during construction stage and then spend 12 months of the 60 months DLP period. An R.E. would like to move another full-time project and like to provide intermittent visits. Thus we request that no penalty is levied for this position, if replaced post construction completion stage. | RFP Condition shall prevail; and it is further clarified that Sr. R.E. present during Construction shall provide 12months input (intermittent) during DLP, as and when required. |
| 4 | Point No.8 (Row No.5), Pg.5/17, Corrigendum-1 | Sr. Resident Engineer (Construction) assigned 12 mon-months during DLP | Please confirm that no office is to be maintained during the DLP period since only one Engineer is to be deployed, providing intermittent inputs. | It is clarified that during DLP period Sr. R.E. shall be accommodated at EPC contractor's office. |
| 5 | Point No.8 (Row No.14, 15 & 18), Pg.6/17, Corrigendum-1 | These 3 Support staff positions have multiple numbers of persons to be deployed but the | Kindly elucidate if all the 11 personnel required as CAD experts, Site Engineers & Office assistants will be deployed for 24 months each. This | <u>Please Refer Corrigendum-2</u> |



Handwritten notes: R/W 8/15 25/5/18

| | | | | |
|---|---|---|---|--|
| | | man-months specified are 24. | will enable all firms to quote for the same man-months in the financial proposal | |
| 6 | Point No.9 (Row No. 7 to 11), Pg.12 & 13/17, Corrigendum-1 | Qualification specified for support staff positions includes experience of relevant projects. | Please specify the kind of projects which will qualify as "relevant". | It is clarified that for support staff experience in Roads and Bridges projects under NH and SH qualifies as relevant projects to this assignment. |
| 7 | Point No.9 (Row No. 9,10&11), Pg.12 & 13/17, Corrigendum-1 | Qualification specified for Office Manager, Accountants and Office Assistants includes experience of relevant projects. | In all proposals (other Clients), it is not mandatory to deploy personnel having relevant project experience for these positions. | It is clarified that for support staff experience in Roads and Bridges projects under NH and SH qualifies as relevant projects to this assignment. |
| 8 | Form Tech 3, Pg 76, Office space, Transportation & Office equipment | Which are provided by the Client including: administrative support, office space, local transportation, equipment, data etc., | Please confirm if the Client will provide the Office space, transportation & office equipment, and office furniture and recurring utility costs. | Please refer Item D, Pg.142, TOR for details of Client's Input on services, facilities and property. It is further clarified that Subject to the Contract's ceiling amounts as set forth in Form FIN-2, Client shall only pay to the Consultants (i) remuneration as set forth in Form FIN-3, and (ii) reimbursable expenditures as set forth in Form FIN-4. |
| 9 | Sub-para 18, Pg.14 | Proposals submission End Date (offline): Dt.04-06-2018 | This proposal is quite comprehensive and we will have to get our certificates and documents translated and apostilled before they are sent by International courier. Moreover, our Bank Guarantee (towards EMD) also takes a lot of time since both the international & Indian Banks have to approve the format and they raise many queries before issuing the same. We request that at | It is clarified that 6weeks duration (including extended period) is provided for proposal submission. Hence the latest Date for Proposal submission shall be as 04-06-2018. |

| | | | | |
|----|-------------------------------------|---|--|--|
| | | | least a 3 week time period be allowed for bid submission from the current date of proposal submission. | |
| 10 | Firms qualification criteria, Pg.59 | Weightage and Marks to Experience in Environment / NGT clearance and NABL accredited Laboratory | Generally, the mentioned experience is desired in case of DPR projects. Moreover as per RFP, the Authority Engineer is not required to setup any laboratory. | It is clarified that Client may utilise the Consultants experience in obtaining Env./ NGT final clearances for the project. And it is also clarified that during execution it is obligatory to take approvals that are deemed necessary from various govt./ statutory agencies |


 25/5/18
 SIE





