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DISCLAIM ER

The information contained in this Request for Qualification cum Proposal
EOEUOI OUwmp?21%/ 2 AwOUWUUEUI gUl O0U0awxUOYDPEI EwUO
documentary or any other form by or on behalf of ADCL or any of its employees or
advisers, is provided to Applicants on the terms and conditions set out in this RFP and
such other terms and conditions subject to which such information is provided.

This RFP is not an agreement and isneither an offer nor invitation by the
Corporation to the prospedive App licantsor any other person. The purpose of this RFP
is to provide interested parties with information that may be useful to them in the
formulation of their Proposals pursuant to this RFP.This RFPincludes statements, which
reflect various assumptions and assessnents arrived at by ADCL in relation to the
Consultancy. Such assumptions, assesgnents and statements do not purport to contain
all the information that each App licant may require. This RFP may not be appropriate
for all persons, and it is not possble for ADCL , its employeesor advisersto consider the
objeaives,technical expertise and particular needs of each party who reads or usesthis
RFP. The asaumptions, assessments, statements and information contained in this
RFP, may not be complete, acairate, adequate or corred. Each Applicant should,
therefore, conduct its own invegigations and analysis and should check the accuacy,
adequacy, corredness, reliability and completenessof the assumptions, assessments and
information contained in this RFP and obtain independent advice from appropriate
sources.

Information provided in this RFPto the App licantsis on awide range of matters,
some of which depends upon interpretation of law. The information given is not an
exhaustive account of statutory requirements and should not be regarded as a @mplete
or authoritative statement of law. ADCL acceps no responsibility for the accuracy or
otherwisefor any interpretation or opinion on the law expressedherein.

ADCL, itsemployeesand advisers make no represertation or warranty and shall
have no liability to any person including any App licant under any law, statute, rulesor
regulations or tort, principles of regitution or unjust enrichment or otherwise for any
loss, damages, cost or expense which may arise from or be incurred or suffered on
account of anything contained in this RFP or otherwise, including the accuracy,
adequacy, correctness, reliability or completeness of the RFP and any assessment,
assumption, statement or information contained therein or deemed to form part of this
RFP or arising in any way in this Sdedion Process.
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ADCL alsoaccepsno liability of any nature whether resulting from negligence or
otherwi se, hawsoever caused, aising from relianceof any Applicant upon the statements
contained in this RFP.

ADCL may in its absdute discretion, but without being under any obligation to
do so, update, amend or supplement the information, assesment or assumption
contained in this RFP.

The issue of this RFP doesnot imply that ADCL is bound to sdect an Applicant
or to appoint the Sdeded App licant, as the casemay be, for the Consultancy and the
Authority reservesthe right to reject all or any of the Proposals without assgning any
reasonsw hatsoever.

The App licant shall bear all its costs assodated with or relating to the preparation
and submisson of its Proposal including but not limited to preparation, copying,
postage, delivery fees, expenses assogated with any demonstrations or presentations
which may be required by ADCL or any other costs incurred in connection with or
relating to its Proposal. All such costs and expenseswill remain with the App licant and
ADCL shall not be liable in any manner whatsoever for the same or for any other costs
or other expensesincurred by an App licant in preparation or submisson of the Proposd,
regardlessof the conduct or outcome of the Sdection Process.

AMARAVATI DEVELOPMENT CORPORATION LIMITED



Section 1. Request for Proposal Letter

10

PART |

Section 1. Request for Proposal Letter



Section 1. Request for Proposal Letter 11

Request for Proposal Letter
Consulting Services

Name of Assignment: Appointment of Consulting Firm as Authority Engineer for
Supervision of Design Engineering and Construction activities of: (A) At Grade Roads
and Utility Infrastructure of Major Arterial Roads in Package XVII (N6 and E13 Roads)
and Package XVIII (N13 and E5 Roads); and (B) Infrastructure works in Sakhamuru Park
in Amaravati, Andhra Pradesh state, India.

RFP No: 05/CE/ADC/ENGG/Authority Engineer/2018 -19
Country: India.
Date: 15-05-2018.

Dear Prospective Bidder,

1. The Government of Andhra Pradesh State under the Act of the Indian Parliament
? OET UEw/ UEEI Ul w1l 2019 is Behdopiny averd alasEChpital

"PUaAaw?2U0T 1T w OEUEYEUDP?2 wUUUEUI T b &thao GeatassOOEE U
Vijayawada and Guntur.

2. The key institutions involved in the development & implementation of the New
"ExDUEOw "PUaOw 20T T w OEUEYEUDP?2w EUIl w 071 w
Development Authority (APCRDA) and the Amaravati Development Corporation
Limited (ADC L) governed by the Andhra Pradesh state Municipal Administration
and Urban Development (MA&UD) department. The APCRDA is the regulatory
and planning authority for the entire capital region established for the purpose of
planning, co-ordination, execution, supervision, financing, funding and for
promoting and securing planned development. The ADC L is the development
agency for the Capital City area and will implement urban infrastructure along
proven urban planning principles to promote citizen w ell-being including creating
active streets with open areas, pedestrian and cycling friendly pavements and
public spaces, which encourage interaction within the Capital City area. There is
flexibility in allocation of work and responsibility between the AP CRDA and
ADCL.

3.3TTw /7"1# wepll Ul DPOEI Ul UWEEOOTI Ew?! OUUODPI U~ ¢
Pradesh has applied for project financing from Apex Development Financial
(OUUPUUUPOOUWDPOW( OCEPEWDPOWUT 1 udbvéldpdent® wE w? O
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agencyforE1 YI OOx Ol OUwo wbOx Ol 01 OUEUPOOWOT wlOT T w- 1

intends to apply a portion of the proceeds of these loans to eligible payments

under the contract for which this Requ est for Proposals is issued. Payments by the

Financial Institutions and /or Government of Andhra Pradesh will be made only

at the request of the?' OP1 OU? WEOEwUx OOWExxUOYEOwWEa wUT 1 u
/or Government of Andhra Pradesh, and will be subj ect, in all respects, to the terms

and conditions of the loan agreement. The loan agreement prohibits a withdrawal

from the loan account for the purpose of any payment to persons or entities, or for

any import of goods, if such payment or import, to the kn owledge of the Financial

Institutions and /or Government of Andhra Pradesh, is prohibited by a decision of

the United Nations Security council taken under Chapter VIl of the Charter of the

United Nations. No party other thanthe ?* OP1 OU» wUT E @ksdiérhtied Y1 wE 02
loan agreement or have any claims to the proceeds of the loan

. As part of

this endeavor, Amaravati

Development Corporation Limited

represented by Chairperson & Managing Director qpUT 1 w ? "nGvbinvided 2 A

proposals from eligible Consultant to provide the Consulting Services (hereinafter
EEOOI E w? 2ad AutNoB§ Engiredt for Supervision of Design Engineering
and Construction activities of: (A) At Grade Roads and Utility Infrastructure of
Major Arterial Roads in Package XVII (N6 and E13 Roads) and Package XVIII (N13
and E5 Roads); and (B) Infrastructure works in Sakhamuru Park in Amaravati,

Andhra Pradesh state, India. More details on the Services are provided in the

Terms of Ref

erence (Setion 7).

. . Duration of
Road Project Road Project Stretch details Road Design Assignment
Package No. Length (Km)
(months)
N6 & E13 Major Arterial Roads and | N6 =13.10km | 12 months
Package XVII . . . .
Utility Corridor works on EPC basis E13=11.90km | Construction
PackageXVIII E5 & N13 Major Arterial Roads and | N13 = 7.30km | Period +
9 Utility Corridor works on EPC basis E5 =16.18km | 24months DLP
06 months
Amaravati Infrastructure works (Roads & Utilities) Roads= 3kms | Construction
Central Park in Sakhamuru Park on EPC basis (approx.) Period +
24months DLP
Total Roads Design Length: 51.48m

It is not permissible to transfer this RFP to any other firm.

6. ADCL intends to appoint a Consultant to act as Authority Engineer for

implementation of this EPC project. As per the Terms and Conditions of the EPC
Agreement, the Authority Engineer shall perform all the duties as per (Terms of
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Reference) TOR given in this RFP along with any amendment thereof. The
selection of Authority Engineer shall follow the laid down procedures given in the
Contract Agreement signed between ADCL and the Contractor for this EPC
project.

7. Selection of Authority Engineer (AE) shall be as per selection procedures given in
the Model Agreement for Engineering, Procurement and Construction (EPC) of
Highways & Bridges by extant methods followed by NHAI and MORT&H. The
selected AE shall be intimated to the Contractor.

8. The Proposal shall be submited in English language and all correspondence and
reports shall be in English language. All the personnel shall have working
knowledge of English .
9. wi DPUOWPDOOWET wUI Ol EUI EWUOBET Uw?0UEOPUaAWEOL
EEUI EwODPOOI E w b b théthodx drodddubed @ridl nEd Bull Technical
Proposal (FTP) format as described in this RFP.

10.Consultants may apply either as a sole firm or forming Joint Venture with other
consultants. In case of Joint Venture, the maximum number of Joint Venture
partners is limited to 2 (i.e. one lead + 1JV) partners plus 1 Associate partner to
provide equipment based road inspection services.

11.Consultants as a sole firm orany of its Joint Venture Member should, in the last 2
years, have neither failed to perform for the consultancy services pertaining to
Expressways, National Highway s, ISC (Inter Sate Connedivity) & ElI (Economic
Importance) works, as evidenced by imposition of a penalty by an arbitral or
judicial authority or a judicial pronouncement or arbitration award against the
firm including individual or any of its Joint Venture Member, as the case may be,
nor has been expelled or terminated by Ministry of Road Transport & Highways,
NHAI, GOI and GOAP or its implementing agencies for breach by such firm
including individual or any of its Joint Venture Member.

12.No consultant shall submit more than one Proposal. Consultant has to assess all
taxes, (other than Goods and Services Tax)and should inbuilt them in their
financial proposal. These taxes (other than Goods and service tax) should not be
provided separately. ADCL shall reimburse only Goods and Service Tax only.

13.The RFP includes the following documents:
Section 14 Request for Proposals Letter
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Section 2- Instructions to Consultants and Data Sheet

Section 3- Technical Proposal (FTP)- Standard Forms

Section 4- Financial Proposal - Standard Forms

Section 5¢ Eligible Countries

Section 6¢ Fraud and Corruption

Section 7- Terms of Reference

Section 8- Standard Forms of Contract (Time-Based linked with Performance)

14.The Proposal shall be submitted off -line only (Box Type).# 1 UEDOUwWOOwWUT T wx U

submission date, time and address are provided in ITC 17.7 and ITC 17.9.

15.The RFP document can be downloaded from CCDMC-ADCL web portal:
http://ccdmc.co.in/tenders.html

16.RFP document fee of Rs.29,500/- (Rupees Twenty -nine Thousand Five Hundred

Only, non-refundable) must be paid online (ECS / RTGS / NEFT) and Receipt of

the same should be provided to ADCL. Payment can also be done in the form of

#1 OEOEW#UEI OwbDOwi EYOUUWOIi w?2"6, #O0Ow OEUEYE

+POPUI E2 wxEAEEOh wbOw? DB N b HénrabEESibnlof the
requisite document fee shall lead to summarily rejection of the proposal .

17.1t will be the responsibility of the Consultant who is submitting the proposal on
down loaded RFP document to check and see any addendum/corrigendum issued
in this regard from the website from time to time and ensure submission of
proposal along with all addendum/ corrigendum.

18.Proposal Security/EMD: The proposals must be accompanied by Proposal
Security of INR 10,00,000f ( Rupees Ten Lakhs Only ) in the form of Bank
Demand Draft drawn on any Nationalized Bank / Scheduled Bank approved by
RBI in India. Proposal Security may be also in the form of an unconditional Bank
Guarantee in the prescribed format given in RFP in favour O w? " &6, # Ow
#1 Y1 OO0x 01 OUw" OU x Qleatarl d ONatioralty @ EBEnk E Scheduled
Bank approved by RBI in India . Non-submission of the requisite Proposal Security
shall lead to summarily rejection of the proposal. The proposal security needs to
be mandatorily submitted to ADCL before 13.00 Hrs. on the day of proposal
submission.

19.The bid will be rejected in case the Consultant has submitted Conditional Bid and

/or the specifications of the terms to be supplied are not complied with RFP.

20.Please inform usin writing at least seven (7) days before required latest date for
Proposal submission at the Address and E-mail Ids mentioned below:

OEUEY


http://ccdmc.co.in/tenders.html
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a) that you have received this Request for Proposals; and

b) Whether you intend to submit a proposal alone or intend to enhance your
experience by requesting permission to associate with other firm(s) (if
permissible under Section 2, Instructions to Consultants, Data Sheet 14.1.1.

21.Schedule of Bidding Process:
3T T w?" 0PI OU~2 wUT EOQuwI fOIBEWING Ya@s) WU OWEET 1 UT w

RFP/NIT Publishing Date 15052018

RFP bid document Download / Start Date 15052018, 15.00hrs

21-05-2018, 11.00hrs
04-06-2018, 15.00hrs

04-06-2018, 15.30hrs
04-06-2018, 16.00hrs

Pre bid meeting Date

RFP can be viewed / downloaded up to

Proposals submission End Date (offline)

Date of Opening of Technical Proposal

Date of Opening of Financial
Consultants

Proposal of Qualified | .| 11 152018 (Tentative)

Commencement of Services 25-06-2018 (Tentative)

Chairperson & Managing Director
Amravati Development Corporation Limited

Contact Persons / Coordinator s:
1. Shri Moses Kumar Tumeti,

2. Shri Dr. Ganesh Babu,

Chief Engineer HOD(IPD)
Amravati Development Corporation Amravati Development Corporation
Limited Limited

# 204-15, Flat No. 1G, Anand Heights

Kedareswarapet, Vijayawada ¢+ 520 003.

Andhra Pradesh State. INDIA.

Email: moseskumar.adc@ap.gov.in
Web: www.ccdmc.c 0.in
Tele: +91-866-2534575.
Mob: +91-7995011383.

# 204-15, Flat No. 1G, Anand Heights
Kedareswarapet, Vijayawada ¢+ 520 003.
Andhra Pradesh State. INDIA.

Email: ganeshbabu.adc@ap.gov.in
Web: www.ccdmc.co.in

Tele: +91-866-2534575.

Mob: +91-7095599572

U

Ow

U


mailto:moseskumar.adc@ap.gov.in
http://www.ccdmc.co.in/
mailto:ganeshbabu.adc@ap.gov.in
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Section 2. Instructions to Consultants and Data Sheet

Instructions to Consultants

A. General Provisions

1. Definitions (@)

(b)

()

(d)

(€)

? 11 EPUBUVEOUWEOWDPOEDYDI
directly or indirectly controls, is controlled by, or
Is under common control with the Consultant.

? xxOPEEEOI w+EpP> wlOl EOU
POUUUUOI OUUwi EYDOT wlOi 11
country, or in such other country as may be
specified in the Data Sheet, as they may be issuec
and in force from time to time.

21 EQOO~> w Ol Edternatidodl 1 Bank for
Reconstruction and Development (IBRD) or
Domestic Financial Institutions in India.

21 OUUOPI U~ wol renent, .Govierhmest |
agency or other entity that signs the
[loanfinancing/grant!] agreementwith the Bank.
2" 0Pl OU>2 w Ol EOUwW UT T w BhéE:
signs the Contract for the Services with the
selected Consultant.

s A~ s e 2 A N A A

MH?" OOUUOGUEOQU~> w Ol E @dfablishesgl

(9)

[l oan agreement o

professional consulting firm or an entity that may
provide or provides the Services to the Client
under the Contract.

e A~ A N N A A AN

2" OOUUEEU?> w Ol EOUwW Ew Ol
agreement signed between the Client and the
Consultant and includes all the attached
documents listed in its Clause 1 (the General
Conditions of Contract (GCC), the Special

term i s used for | BRD | oans;

agreement 0 i s -Bxecea TrisbRundRreimisiered bgBRD or IDA]

fAifinan
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Conditions of Contract (SCC), and the
Appendices).

(h)y #EUEwW 2T 11 U2 w Ol EOUwW EO
Instructions to Consultants (ITC) Section 2 that is
used to reflect specific country and assignment
conditions to supplement, but not to over -write,
the provisions of the ITC.

() ?#Ea? wOl EOUw E wunlEsS btAeEMSd
Uxl EPI Pl EwEUwW?! UUDOI UU
any day that is an official working day of the

Borrower. It excludes tI T w ! OUUOPI |
public holidays .

() ?ER x 1 Unieahs, eollectively, Key Experts, Non-
Key Experts, or any other personnel of the
Consultant, Sub-consultant or Joint Venture
member(s).

k) 2&O0Y1 UOOI OU~» w Ol EOUw U7 1
"OPl OUzUwWEOUOUUabw

) ?PDOwhLEUDD EOUWEOOOUDOPEE
(e.g. by mail, e-mail, fax, including, if specified in
the Data Sheet, distributed or received through

the electronic-procurement system used by the
Client) with proof of receipt;

m)?) OPOUwWS1 OUUUI wop) oEwitud |
without a legal personality distinct from that of its
members, of more than one Consultant where one
member has the authority to conduct all business
for and on behalf of any and all the members of
the JV, and where the members of the JV are
jointly and severally liable to the Client for the
performance of the Contract.

M?2*1T awHpxuwQIEOUWEOwWDOEDY
whose skills, qualifications, knowledge and

experience are critical to the performance of the
Services under the Contract and whose CV is
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(0)

(P)

(@)

()

()

(t)

(u)

(v)

taken into account in the technical evaluation of

?ITC? (@his Section 2 of the RFP)means the
Instructions to Consultants that provides the
shortlisted Consultants with all information
needed to prepare their Proposals.

?2-00 aw $RxI UUpUA~> w Ol E
professional provided by the Consultant or its

Sub-consultant and who is assigned to perform

the Services or any part thereof under the Contract
and whose CVs are not evaluated individually.

2/ UOx OUEO? wOl EOUwWUT T w3l
Financial Proposal of the Consultant.

21%/ 2 wOl EOUwW 0T 1 updsalgato Ibe
prepared by the Client for the selection of
Consultants, based on theSPD- RFP.

?SPD - RFP? w Ol EOUw U1 IPoc2rented
Document - Request for Proposals, which must be
used by the Client asthe basis for the preparation
of the RFP.

221 UYDPEIT U? wOl EQUwWUT T wpk(
Consultant pursuant to the Contract.

? 2 LEEO O U U O U E O éhrentit) ItoEwhdmuthe
Consultant intends to subcontract any part of the
Services while the Consultant remains responsible

to the Client during the whole performance of the
Contract.

?Terms of Reference TORs)? thipSection7 of the
RFP) means the Terms of Reference that explairs
the objectives, scopeof work, activities, and tasks
to be performed, respective responsibilities of the
Client and the Consultant, and expected results
and deliverables of the assignment.
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2. Introduction

3. Conflict of
Interest

2.1

2.2

2.3

2.4

3.1

3.2

W)y?2%$2'22wlOl EOUwWI OYBUOOOI
sexual exploitation and abuse (SEA) and gender
based violence (GBV)), health and safety.

The Client named in the Data Sheet intends to select
a Consultant from those listed in the Request for
Proposals (RFP), in accordance with the method of
selection specified in the Data Sheet.

The shortlisted Consultants are invited to submit a
Technical Proposal and a Financial Proposal, o a
Technical Proposal only, as specified in the Data
Sheet, for consulting services required for the
assignment named in the Data Sheet. The Proposal
will be the basis for negotiating and ultimately
signing the Contract with the selected Consultant.

The Consultants should familiarize themselves with
the local conditions and take them into account in
preparing their Proposals, including attending a pre -
proposal conference if one is specified in the Data
Sheet. Attending any such pre-proposal conference is
optional andisat the" OOUUOUEOUUZz wl R

The Client will timely provide , at no cost to the
Consultants, the inputs, relevant project data, and
reports required for the preparation of the
Consultantz Proposal as specified in theData Sheet.

The Consultant is required to provide professional,
objective, and impartial advice, at all times hold ing
Ul 1T w" O0bl OUzUwbHOUI Ul UUUng
conflicts with other assignments or its own corporate
interests, and acing without any consideration for
future work.

The Consultant has an obligation to disclose to the
Client any situation of actual or potential conflict that
Impacts its capacity to serve the best interest ofits
Client. Failure to disclose such situations may lead to
the disqualification of the Consultant or the
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a. Conflicting
Activities

b. Conflicting
Assignments

c. Conflicting
Relationships

termination of its Contract and/or sanctions by the
Bank.

3.2.1 Without limitation on the generality of the
foregoing, the Consultant shall not be hired
under the circumstances set forth below:

() Conflict between consulting activities and
procurement of goods, works or non -consulting
services: a firm that has been engaged by the
Client to provide goods, works, or non-
consulting services for a project, or any of its
Affiliate s, shall be disqualified from providing
consulting services resulting from or directly
related to those goods, works, or non-consulting
services. Conversely, a firm hired to provide
consulting services for the preparation or
imple mentation of a project, or any of its
Affiliates, shall be disqualified from
subsequently providing goods or works or non -
consulting services resulting from or directly
related to the consulting services for such
preparation or implementation.

(i) Conflict among consulting assignments: a
Consultant (including its Experts and Sub-
consultants) or any of its Affiliate s shall not be
hired for any assignment that, by its nature, may
be in conflict with another assignment of the
Consultant for the same or for another Client.

(i) 11 OEUPOOUT bx wb b Ui Qobsuliant
(including its Experts and Sub-consultants) that
has a close business or family relationship with a
professional staff of the Borrower (or of the
Client, or of implementing agency, or of a
recipient of a part of the ! EOOz Uw i BIDE
are directly or indirectly involved in any part of
() the preparation of the Terms of Reference for
the assignment, (ii) the selection process for the
Contract, or (iii) the supervision of the Contract,
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4. Unfair
Competitive
Advantage

5. Fraud and
Corruption

6. Eligibility

4.1

5.1

5.2

6.1

may not be awarded a Contract, unless the
conflict stemming from this relationship has been
resolved in a manner acceptable to the Bank
throughout the selection process and the
execution of the Contract.

Fairness and transparency in the selection process
require that the Consultants or their A ffiliates
competing for a specific assignment do not derive a
competitive advantage from having provided
consulting services related to the assgnment in
guestion. To that end, the Client shall indicate in the
Data Sheet and make available to all shortlisted
Consultants together with this RFP all information
that would in that respect give such Consultant any
unfair competitive advantage over com peting
Consultants.

T T w! EOOwUI gUPUI UWEOOx OB
Corruption Guidelines and its prevailing sanctions
x OOPEDPI UWEOEwWxUOEI EUUI Uu
Sanctions Framework, as set forth in Section 6.

In further pursuance of this policy, Consultants shall

permit and shall cause their agents (where declared or
not),  subcontractors, subconsultants, service
providers, suppliers, and their personnel, to permit

the Bank to inspect all accounts, records and otter
documents relating to any shortlisting process,
Proposal submission, and contract performance (in
the case of award), and to have them audited by
auditors appointed by the Bank.

The Bank permits consultants (individuals and firms,
including Joint Ventures and their individual
members) from all countries to offer consulting
services for Bankfinanced projects.

e A~ s e 2 A N o~ A

ensure that its Experts, joint venture members, Sub-
consultants, agents (declared or not), subcontractors,
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service providers, suppliers and/or their employees
meet the eligibility requirements as established by the
Bank in the applicable Procurement Regulations.

6.3 As an exception to the foregoing ITC 6.1 andITC 6.2
above:

a. Sanctions 6.3.1 A Consultant that has been sanctioned by the
BankOw x UU U UE O U w U O uCorfuptian!
Guidelines and in accordance with its prevailing
sanctions policies and procedures as set forth in
the6! & Z Uw2 EQEUDPOOUWHUEID]
Section VI, Fraud and Corruption, paragraph 2.2
d., shall be ineligible to be shortlisted for, submit
proposals for, or be awarded a Bank-financed
contract or benefit from a Bank-financed
contract, financially or o therwise, during such
period of time as the Bank shall have
determined. The list of debarred firms and
individuals is available at the electronic address
specified in the PDS.

b. Prohibitions 6.3.2 Firms and individuals of a country or goods
manufactured in a country may be ineligible if
so indicated in Section 5 (Eligible Countries)
and:

(&) as a matter of law or official regulations, the
I OuuOpPi UzUw EOUOUUawW x
relations with that country, provided that the
Bank is satisfied that such excluson does not
preclude effective competition for the provision
of Services required; or

(b) by an act of compliance with a decision of the
United Nations Security Council taken under
Chapter VII of the Charter of the United Nations,
UT T w! GUUODPI piahibitar and Ith@olct ofa
goods from that country or any payments to any
country, person, or entity in that country.
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c. Restrictions for 6.3.3 Stateowned enterprises or institutions in the
State-Owned BOUUOPI Uz Unayfbd dligitlelté aompete
Enterprises and be awarded a contract only if they can

establish, in a manner acceptable to the Bank,
that they: (i) are legally and financially
autonomous, (ii) operate under commercial law,
and (iii) are not under supervision of the Client.

d. Restrictions 6.3.4 Government officials and civil servants of the

for Public Borrowerz7 Uw EOUOQOUUVUaw EUI w O

Employees included as Experts, individuals, or members of
a team of Expertsin the" OOUUOUE QU
unless:

() the services of the govemment official
or civil servant are of a unique and
exceptional nature, or their
participation is critical to project
implementation; and

(i) their hiring would not create a conflict of
interest, including any conflict with
employment or other laws, regulations, or
policies of the Borrower.

e. Borrower 6.3.5 A firm that is under a sanction of debarment by

Debarment the Borrower from being awarded a contract is
eligible to participate in this procurement,
UOOT UUwUTT w! EOCOOWECWU
satisfied that the debarment; (a) relates to fraud
or corruption, and (b) followed a judicial or
administrative proceeding that afforded the
firm adequate due process.

B. Preparation of Proposals

7. General 7.1 In preparing the Proposal, the Consultant is expected
Considerations to examine the RFP in detail. Material deficiencies in
providing the information requested in the RFP may

result in rejection of the Proposal.
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8. Cost of
Preparation of
Proposal

9. Language

10.Documents
Comprising the
Proposal

11.0nly One
Proposal

8.1 The Consultant shall bear all costs associated with the
preparation and submission of its Proposal, and the
Client shall not be responsible or liable for those costs,
regardless of the conduct or outcome of the selection
process. The Client is not bound to accept any
proposal, and reserves the right to annul the selection
process at any time prior to Contract award, without
thereby incurring any liability to the Consultant.

9.1 The Proposal, as well as all correspondence and
documents relating to the Proposal exchanged
between the Consultant and the Client, shall be written
in the language(s) specified in the Data Sheet.

10.1 The Proposal shall comprise the documents and
forms listed in the Data Sheet.

10.2 If specified in the Data Sheet, the Consultant shall
include a statement of an undertaking of the
Consultant to observe, in competing for and

against fraud and corruption (including bribery).

10.3 The Consultant shall furnish information on
commissions, gratuities, and fees, if any, paid or to
be paid to agents or any other party relating to this
Proposal and, if awarded, Contract execution, as
requested in the Financial Proposal submission form
(Section 4).

11.1 The Consultant (including the individual members
of any Joint Venture) shall submit only one Proposal,
either in its own name or as part of a Joint Venture in
another Proposal. If a Consultant, including any Joint
Venture member, submits or participates in more
than one proposal, all such proposals shall be
disqualified and rejected. This does not, however,
preclude a Sub-consultant, or the " OOUUOU E ¢
from participating as Key Experts and Non-Key
Experts in more than one Proposal when

circumstances justify and if stated in the Data Sheet.
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12.Proposal
Validity

a. Extension of
Validity Period

b. Substitution

of Key Experts at
Validity
Extension

12.1The Data Sheetindicates the period during which the
Consultantz Proposal must remain valid after the
Proposal submission deadline.

12.2During this per iod, the Consultant shall maintain its
original Proposal without any change, including the
availability of the Key Experts, the proposed rates and
the total price.

12.3If it is established that any Key Expert nominated in
time of Proposal submission or was included in the
Proposal without his/her confirmation, such Proposal
shall be disqualified and rejected for further
evaluation, and may be subject to sanctions in
accordance with ITC 5.

12.4The Client will make its best effort to complete the
negotiations and award the contract within the
proposalz \hlidity period. However, should the need
arise, the Client may request, in writing, all
Consultants who submitted Proposals prior to the
UUEOPUUDPOOWETI EEODOI wUOwWI I

12.51f the Consultant agrees to extend the validity of its
Proposal, it shall be done without any change in the
original Proposal and with the confirmation of the
availability of the Key Experts , except as provided in
ITC 12.7.

12.6 The Consultant has the right to refuse to extend the
validity of its Proposal in which case such Proposal
will not be further evaluated.

12.71f any of the Key Experts become unavailable for the
extended validity period, the Consultant shall seek to
substitute another Key Expert. The Consultant shall
provide a written adequate justification and evidence
satisfactory to the Client together with the
substitution request. In such case, asubstitute Key
Expert shall have equal or better qualifications and

26
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c. Sub-
Contracting

13. Clarification and

Amendment of
RFP

experience than those of the originally proposed Key
Expert. The technical evaluation score, however, will
remain to be based on the evaluation of the CV of the
original Key Expert.

12.8If the Consultant fails to provide a substitute Key

Expert with equal or better qualifications, or if the
provided reasons for the replacement or justification
are unacceptable to the Client, such Proposal will be
rejectedP DUT wOT T wx UPOUw! EOQOZ L

12.9The Consultant shall not subcontract the whole of the

Services.

13.1The Consultant may request a clarification of any part

of the RFP during the period indicated in the Data
SheetEl | OUT wUT T w/ UOxOUEOUzuU
request for clarification must be sent in writing, or by
standard electronic means, to the ClienUz Uw E |
indicated in the Data Sheet. The Client will respond
in writing, or by standard electronic means , and will
send written copies of the response (including an
explanation of the query but without identifying its
source) to all shortlisted Consultants. Should the
Client deem it necessary to amend the RFP as a resull
of a clarification, it shall do so following the
procedure described below:

13.1.1At any time before the proposal submission
deadline, the Client may amend the RFP by
issuing an amendment in writing or by
standard electronic means. The amendment
shall be sent to all shortlisted Consultants and
will be binding on them. The shortlisted
Consultants shall acknowledge receipt of all
amendments in writing.

13.1.2 If the amendment is substantial, the Client
may extend the proposal submission deadline
to give the shortlisted Consultants reasonable
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time to take an amendment into account in
their Proposals.

13.2 The Consultant may submit a modifi ed Proposal or
a modification to any part of it at any time prior to
the proposal submission deadline. No modifications
to the Technical or Financial Proposal shall be
accepted after the deadline.

14.Preparation of 14.1 While preparing the Proposal, the Consultant must
Proposals give particular attentio n to the following:
Specific

14.1.1If a shortlisted Consultant considers that it
may enhance its expertise for the assignment
by associating with other consultants in the
form of a Joint Venture or as Sub-consultants,
it may do so with either (a) non -shortlisted
Consultant(s), or (b) shortlisted Consultants if
permitted in the Data Sheet. In all such cases
a shortlisted Consultant must obtain the
written approval of the Client prior to the
submission of the Proposal. When associating
with non -shortlisted firms in the form of a
joint venture or a sub-consultancy, the
shortlisted Consultant shall be a lead member.
If shortlisted Consultants associate with each
other, any of them can be a lead member.

Considerations

14.1.2 The Client may indicate in the Data Sheet the
estimated Key ExperOUz wUD OI wh O x
in person-OO0OO0UT AwOUwWUT T w"
total cost of the assignment, but not both. This
estimate is indicative and the Proposal shall
El WEEUI EwOOwUT 1T w" 60U
for the same.

14.1.3If stated in the Data Sheet, the Consultant
shall include in its Proposal at least the same
time input (in the same unit as indicated in the
Data Sheet) of Key Experts, failing which the
Financial Proposal will be adjusted for the



Section 2. Instructions to Consultants (ITC) 29

purpose of comparison of proposals and
decision for award in accordance with the
procedure in the Data Sheet.

14.1.4 For assignments under the Fixed-Budget
Ul O1T EUPOOwWOI UT OEOQwUT 1
time input is not disclosed. Total available
budget, with an indication whether it is
inclusive or exclusive of taxes, is given in the
Data Sheet, and the Financial Proposal shall
not exceed this budget.

15. Technical 15.1The Technical Proposal shall be prepared using the
Proposal Format Standard Forms provided in Section 3 of the RFP and
and Content shall comprise the documents listed in the Data

Sheet. The Technical Proposal shall not include any
financial information. A Technical Proposal

containing material financial information shall be

declared non-responsive.

15.1.1Consultant shall not propose alternative Key
Experts. Only one CV shall be submitted for
eachKey Expert position. Failure to comply
with this requirement will make the
Proposal non-responsive.

15.2 Depending on the nature of the assignment, the
Consultant is required to submit a Full Technical
Proposal (FTP), or a Simplified Technical Proposal
(STP) as indicated in the Data Sheet and using the
Standard Forms provided in Section 3 of the RFP.

16. Financial 16.1 The Financial Proposal shall be prepared using the
Proposal Standard Forms provided in Section 4 of the RFP. It
shall list all costs associated with the assignment,
including (a) remuneration for Key Experts and Non-
Key Experts, (b) reimbursable expensesindicated in

the Data Sheet.

a. Price 16.2 For assignments with a duration exceeding 18
Adjustment months, a price adjustment provision for foreign
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b. Taxes

c. Currency of
Proposal

d. Currency
of Payment

16.3

16.4

16.5

and/or local inflation for remuneration rates applies
if so stated in the Data Sheet.

The Consultant and its Sub-consultants and Experts
are responsible for meeting all tax liabilities arising
out of the Contract unless stated otherwise in the
Data Sheetd w ( O OUOEUDOOwW OO w C
country is provided in the Data Sheet.

The Consultant may expressthe price for its Services
in the currency or currencies as stated in the Data
Sheet. If indicated in the Data Sheet, the portion of
the price representing local cost shall be stated in the
national currency.

Payment under the Contract shall be made in the
currency or currencies in which the payment is
requested in the Proposal.

C. Submission, Opening and Evaluation

17.Submission,
Sealing, and
Marking of
Proposals

17.1 The Consultant shall submit a signed and complete

Proposal comprising the documents and forms in
accordance with ITC 10 (Documents Comprising
Proposal). Consultants shall mark as
P - %(#$-3( +2wbOi OUOEUD

which is confidential to their business. This may

include proprietary information, trade secrets or
commercial or financially sensitive information. The
submission can be done by mail or by hand. If
specified in the Data Sheet, the Consultant has the
option of submitting its Proposals electronically.

17.2 An authorized representative of the Consultant shall

sign the original submission letters in the required
format for both the Technical Proposal and, if
applicable, the Financial Proposal and shall initial all
pages of both. The authorization shall be in the form
of a written power of attorney attached to the
Technical Proposal.
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17.2.1 A Proposal submitted by a Joint Venture
shall be signed by all members so as to be legally
binding on all members, or by an authorized
representative who has a written power of attorney
signed by eachmemberz UWwE UUT OUPa&I Eu

17.3 Any modifications, revisions, interlineations,
erasures, or overwriting shall be valid only if they
are signed or initialed by the person signing the
Proposal.

174 37 1 wUDT Ol Ew/ UOx OUE OraiNAL E (
EQOEwDPUUwWE O xEoPYW w6 B WwEIx & Th®
number of copies is indicated in the Data Sheet. All
copies shall be madefrom the signed original. If there
are discrepancies between the original and the
copies, the original shall prevail.

17.5 The original and all the copies of the Technical
Proposal shall be placed inside a sealed envelope
EOI EUOa urédeucal BrRar@saAL? (IName of
UT 1 w UUDPDI[eférenCeUmpmirberiu [name and
address of the Consultanf OWE OE wbp D UT D&
NOT OPEN UNTIL [INSERT THE DATE AND THE TIME OF
THE TECHNICAL PROPOSAL SUBMISSION D EADLINE ]0 ?

17.6 Similarly, the original Financial Proposal (if required
for the applicable selection method) and its copies
shall be placed inside of a separate sealed envelope
EOI EUOa wRNENOAT Brap@sAL? WZ - EOI
Ul 1T w UUDT 601 OU¢ 20w Ul il
address of the Consultant], and with a warning ?Do
NoT OPENWITH THE TECHNICAL PROPOSALO ? W

17.7 The sealed envelopes containing the Technical and
Financial Proposals shall be placed into one outer
envelope and sealed. This outer envelope shall be
addressed to the Client and bear the submission
address, RFP reference number, the name of the

e oA~ s e z A N ~ A

EOQEwUT EOOwWEI wEOI EUOawOE!L
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[insert the time and date of the submission deadline
indicated in the Data Sheetg 2 0

17.8 If the envelopes and packages with the Proposal are
not sealed and marked as required, the Client will
assume no responsibility for the misplacement, loss,
or premature opening of the Proposal.

17.9 The Proposal or its modifications must be sent to the
address indicated in the Data Sheet and received by
the Client no later than the deadline indicated in the
Data Sheet, or any extension to this deadline. Any
Proposal or its modification received by the Client
after the deadline shall be declared late andrejected,
and promptly returned unopened.

18. Confidentiality 18.1 From the time the Proposals are openedto the time
the Contract is awarded, the Consultant should not
contact the Client on any matter related to its
Technical and/or Financial Proposal. Information
relating to the evaluation of Proposals and award
recommendations shall not be disclosed to the
Consultants who submitted the Proposals or to any
other party not officially concerned with the process,
until the Notification of Intention to Award the
Contract. Exceptions to this ITC are where the Client
notifies Consultants of the results of the evaluation of
the Technical Proposals.

18.2 Any attempt by shortlisted Consultants or anyone on
behalf of the Consultant to influence improperly the
Client in the evaluation of the Proposals or Contract
award decisions may result in the rejection of its
Proposal, and may be subject tothe application of

s N o~ A A

18.3 Notwithstanding the above provisions, from the time
Ol wOT 1T w/ UOxOUEOUZ w O xdntéaé (
award publication, if a Consultant wishes to contact
the Client or the Bank on any matter related to the
selection process, itshall do so only in writing.
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19. Opening of

Technical
Proposals

20.Proposals
Evaluation

21.Evaluation of

Technical

Proposals

19.1 The Clientz Uw i Y E OUE U b éhéllucdhuét GHe

opening of the Technical Proposals in the presence of
the shortlisted "OOUUOUEOUUZ w
representatives who choose to attend (in person, or
online if this option is offered in the Data Sheet). The
opening date, time and the address are stated in the
Data Sheet. The envelopes with the Financial
Proposal shall remain seded and shall be securely
stored with a reputable public auditor or independent
authority until they are opened in accordance with
ITC 23.

19.2 At the opening of the Technical Proposals the

following shall be read out: (i) the name and the
country of the Consutant or, in case of a dint
Venture, the name of the Joint Venture, the name of
the lead member and the namesand the countries of
all members; (ii) the presence or absence ofa duly
sealed envelope with the Financial Proposal; (iii) any
modifications to the Proposal submitted prior to

proposal submission deadline; and (iv) any other
information deemed appropriate or as indicated in

the Data Sheet.

20.1 Subject to provision of ITC 15.1, the evaluators of the

Technical Proposals shall have no access to the
Financial Proposals until the technical evaluation is
EOOEQOUEI EWEOCEwWUT T w! EOOWE
applicable.

20.2 The Consultant is not permitted to alter or modify its

Proposal in any way after the proposal submission
deadline except as permitted under ITC 12.7. While
evaluating the Proposals, the Client will conduct the
evaluation solely on the basis of the submitted
Technical and Financial Proposals.

211371 w" OP1 OUzUwl YEOUEUDPOOuwW

Technical Proposals on the basis of their
responsiveness to the Terms of Referenceand the
RFP, applying the evaluation criteria, sub -criteria,
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22.Financial
Proposals for
QBS

23.Public O pening
of Financial
Proposals (for
QCBS, FBS, and
LCS methods)

and point system specified in the Data Sheet. Each
responsive Proposal will be given a technical score. A
Proposal shall be rejected at this stage if it does not
respond to important aspects of the RFPor if it fails to
achieve the minimum technical score indicated in the
Data Sheet.

22.1 Following the ranking of the Technical Proposals,
when the selection is based on quality only (QBS), the
top-ranked Consultant is invited to negotiate the
Contract.

22.21f Financial Proposals were invited together with the
Technical Proposals, only the Financial Proposal of
the technically top-ranked Consultant is opened by
Ul 1 w" 0Pp1 OUzUwi YEOQUEUDPOOwW
Proposals are returned unopened after the Contract
negotiations are successfully concluded and the
Contract is signed.

23.1 After the technical evaluation is completed and the
Bank has issued its no objection (if applicable), the
Client shall notify those Consultants whose Proposals
were considered non-responsive to the RFP and TOR
or did not meet the minimum qualifying technical
score, advising them the following:

(i) their Proposal was not responsive to the RFP and
TOR or did not meet the minimum qualifying
technical score;

(i) provide information relatng UOw UT 1 w" O
overall technical score, as well as scores obtained
for each criterion and sub-criterion;

(i) their Financial Proposals will be returned
unopened after completing the selection process
and Contract signing; and

(iv) notify them of th e date, time and location of the
public opening of the Financial Proposals and
invite them to attend.
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23.2 The Client shall simultaneously notify in writing
those Consultants whose Proposals were considered
responsive to the RFP and TOR, and that have
achieved the minimum qualifying technical score,
advising them the following:

(i) their Proposal was responsive to the RFP and
TOR and met the minimum qualifying
technical score;

(i) provide information relating to the
"OOUUOUEOUZ UwO Yrk, assvdisu
scores obtained for each criterion and sub
criterion;

(i)  their Financial Proposal will be opened at the
public opening of Financial Proposals; and

(iv) notify them of the date, time and location of
the public opening and invite them for the
opening of the Financial Proposals.

23.3 The opening date should allow the Consultants
sufficient time to make arrangements for attending
the opening and shall be no less than seven (7)
Business Days from the date of notification of the
results of the technical evaluation, described in ITC
23.1 and 23.2

23.4 The Consultantzs attendance at the opening of the
Financial Proposals (in person, or online if such
option is indicated in the Data Sheet) is optional and

o~ s z A N o~ A

isatthe” OOUUOUEOUzUwWET OPEI 8 u

23.5 The Financial Proposals shall be opened publicly by
Ul 1T w" O0P1 00Uz Uwl Y EnQHe Ppreser@eafs
the representatives of the Consultants and anyone
else who chooses to attend Any interested party who
wishes to attend this public opening should contact
the client as indicated in the Data Sheet. Alternatively,

a notice of the public opening of Financial Proposals

OEAWETI wxUEODUIT 1 E w O b uatkilableu
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24.Correction of
Errors

a. Time-Based
Contracts

At the opening, the names of the Consultants, and the
overall technical scores, including the break-down by
criterion, shall be read aloud. The Financial Proposabk
will then be inspected to confirm that they have
remained sealed and unopened. These Financial
Proposals shall be then opened, and the total prices
read aloud and recorded. Copies of the record shall be
sent to all Consultants who submitted Proposals and
to the Bank.

24.1 Activities and items described in the Technical

Proposal but not priced in the Financial Proposal,
shall be assumed to be included in the prices of other
activities or items, and no corrections are madeto the
Financial Proposal.

24.1.1 If a Time-Based contract form is included in
the RFP, the" OP1 Géluatidnu dommittee
will (a) correct any computational or
arithmetical errors, and (b) adjust the prices if
they fail to reflect all inputs included for the
respective activities or items included in the
Technical Proposal. In case of discrepancy
between (i) a partial amount (sub-total) and
the total amount, or (ii) between the amount
derived by multiplication of unit price with
guantity and the total price, or (iii) between
word s and figures, the former will prevail. In
case of discrepancy between the Technical
and Financial Proposals in indicating
guantities of input, the Technical Proposal
prevails and the " OBl O Vausbtion
committee shall correct the quantification
indicated in the Financial Proposal so as to
make it consistent with that indicated in the
Technical Proposal, apply the relevant unit
price included in the Financial Proposal to the
corrected quantity, and correct the total
Proposal cost.

36
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b. Lump -Sum
Contracts

25.Taxes

26.Conversion to
Single Currency

27.Combined
Quiality and Cost
Evaluation

a. Quality and
Cost-Based
Selection
(QCBS)

b. Fixed-Budget
Selection (FBS)

241.2 If a Lump-Sum contract form is included in the

RFP, the Consultant is deemedto have included
all prices in the Financial Proposal, so neither
arithmetical corrections nor price adjustments

shall be made. The total price, net of taxes
understood as per ITC 25, specified in the
Financial Proposal (Form FIN-1) shall be
considered asthe offered price. Where there is a
discrepancy between the amount in words and

the amount figures, the amount in words shall

prevail.

| kKdhw3T 1T w" OPI OUzUwi YEOUEUD

26.1

27.1

27.2

27.3

Proposal shall exclude taxes and duties in the
"OPl OUZUWEOUOUUawbOwWEEEC
in the Data Sheet.

For the evaluation purposes, prices shall be
converted to a single currency using the selling rates

of exchange, source ad date indicated in the Data
Sheet.

In the case of @CBS the total score is calculated by
weighting the technical and financial scores and
adding them as per the formula and instructions in
the Data Sheet. The Consultant with the Most
Advantageous Proposal, which is the Proposal that
achieves the highest combined technical and
financial scores, will be invited for negotiations.

In the case of BS those Proposals that exceed the
budget indicated in ITC 14.1.4 of theData Sheet shall
be rejected.

The Client will select the Consultant with the Most
Advantageous Proposal, which is the highest-ranked
Technical Proposal that does not exceedthe budget
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c. LeastCost
Selection

28.Negotiations

a. Availability of

Key Experts

27.4

indicated in the RFP, and invite such Consultant to
negotiate the Contract.

In the case of LeastCost Selection (LCS), the Client
will select the Consultant with the Most
Advantageous Proposal, which is the Proposal with
the lowest evaluated total price among those
Proposals that achieved the minimum qualifying
technical score and invite such a Consultant to
negotiate the Contract.

D. Negotiations and Award

28.1 The negotiations will be held at the date and address

indicated in the DaUEw 2T 1 1 OwpbpHUT w
representative(s) who must have written power of
attorney to negotiate and sign a Contract on behalf of
the Consultant.

28.2 The Client shall prepare minutes of negotiations that

al w UPT Ol Ew Eaw Ul 1T w ™" ObPI O
authorized representative.

28.3The invited Consultant shall confirm the availability of

all Key Experts included in the Proposal as a pre
requisite to the negotiations, or, if applicable, a
replacement in accordance with ITC 12 Failure to
confirm the Key Expertszavailability may result in the
Ul NT EOCPOOWOT wUOT T w" O e diénd
proceeding to negotiate the Contract with the next-
ranked Consultant.

28.4Notwit hstanding the above, the substitution of Key

Experts at the negotiations may be consideredif due
solely to circumstances outside the reasonable control
of and not foreseeable bythe Consultant, including but

not limited to death or medical incapacity. In such
case, the Consultant shall offer a substituteKey Expert
within the period of time specified in the letter of

invitation to negotiate the Contract, who shall have
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b. Technical
N egotiations

c. Financial
N egotiations

29. Conclusion of
Negotiations

equivalent or better qualifications and experience than
the original candidate.

28.5The negotiations include discussions of the Terms of

Reference (TORs), the proposed methodology, the
" Ob1 00Uz theudpddial dduditions of the Contract,
and finalizingthe? #1 UEUDx UDPOOwWOI w?
Contract. These discussions shall not substantially
alter the original scope of services under the TOR or
the terms of the contract, lest the quality of the final
product, its price, or the relevance of the initial
evaluation be affected.

28.6 The negotiations include the clarification of the

s A s e 2 A N A A

how it should be reflected in the Contract.

28.7If the selection method included cost as a factor inthe

evaluation, the total price stated in the Financial
Proposal for a Lump-Sum contract shall not be
negotiated.

28.8In the case of a TimeBased contract, unit rates

negotiations shall not take place, except when the
offered Key Experts and Non-Key ER x 1 LU
remuneration rates are much higher than the typically
charged rates by consultants in similar contracts. In
such case,the Client may ask for clarifications and, if
the fees are very high, ask to change the ratesafter
consultation with the Bank. The format for (i)
providing information on remuneration rates in the
case of Quality Based Selection; and (ii) clarifying
Ul OUOI UEUDOOwW UEUI thiz @lanseUis
provided in Appendix A to the Financial Form FIN -3:
Financial Negotiations ¢ Breakdown of Remuneration
Rates.

29.1 The negotiations are concluded with a review of the

finalized draft Contract , which then shall be initialed
Eaw Ul 1l w "O0pP1 O0Uw EOGEwW U1 1 w
representative.
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30. Standstill Period

31.Noti fication

of Intention
to Award

29.2If the negotiations fail, the Client shall inform the

Consultant in writing of all pending issues and

disagreements and provide a final opportunity to the

Consultant to respond. If disagreement persists, the
Client shall terminate the negotiations informing the

Consultant of the reasons for dang so. After having
OEUEDOI E wU iobjaatiort HeOCiidniwnd vite

the next-ranked Consultant to negotiate a Contract.
Once the Client commences negotiations with the next-
ranked Consultant, the Client shall not reopen the
earlier negotiations.

30.1The Contract shall not be awarded earlier than the

expiry of the Standstill Period. The Standstill Period
shall be ten (10) Business Days unless extended ir
accordance with ITC 33. The Standstill Period
commences the day after the date the Client has
transmitted to each Consultant (that has not already
been notified that it has been unsuccessful) the
Notification of Intention to Award the Contract. Where
only one Proposal is submitted, or if this contract is in
response to an emergencysituation recognized by the
Bank, the Standstill Period shall not apply .

31.1The Client shall send to eachConsultant (that has not

already been notified that it has been unsuccessful) the
Notification of Intention to Award the Contract to the
successfulConsultant. The Notification of Intention to
Award shall contain, at a minimum, the following
information:

(@) the name and address of the Consultant with
whom the client successfully negotiated a
contract;

(b) the contract price of the successful Proposal;

(c) the names of all Consultants included in the
short list, indicating those that submitted
Proposals;
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32.Notification
of Award

(d) where the selection method requires, the price

offered by each Consultant as read out and as

evaluated;

(e) the overall technical scores and scores assignec

for each criterion and sub-criterion to each

Consultant;

(H the final combined scores and the final ranking
of the Consultants;

(g) a statement of the reason(s) why th wU1 E B
Proposal was unsuccessful, unless the
combined score in (f) above already reveals the

reason;
(h) the expiry date of the Standstill Period; and

(i) instructions on how to request a debriefing
and/or submit a complaint during the Standstill
Period.

32.1Upon expiry of the Standstill Period, specified in ITC
30.1 or any extension thereof,and upon satisfactorily
addressing any complaint that has been filed within

the Standstill Period, the Client shall, send a

notification of award to the successful Consultant,

EOOI PUODPOT wlOT T w" OPI 60Uz Uwb

to the successful Consultant and requesting the
successful Consultant to sign and return the draft

negotiated Contract within eight (8) Busi ness Days

from the date of receipt of such notification. If
specified in the Data Sheet, the client shall

simultaneously request the successful Consultant to

submit, within eight (8) Business Days, the Beneficial

Ownership Disclosure Form.

Contract Award Notice

Within ten (10) Business Days from the date of
notification of award such request, the Client shall

publish the Contract Award Notice which shall
contain, at a minimum, the following information:

(a) name and address of theClient;
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33.Debriefing by

the Client

(b) name and referencenumber of the contract
being awarded, and the selection method used;

(c) names ofthe consultants that submitted
proposals, and their proposal prices as read out
at financial proposal opening, and as evaluated,

(d) names of all Consultants whose Proposals were
rejected or were not evaluated, with the reasons
therefor;

(e) the name of the successfulconsultant, the final
total contract price, the contract duration and a
summary of its scope; and.

(f) successfulConsultantz Beameficial Ownership
Disclosure Form, if specified in Data SheetITC
32.1.

32.2The Contract Award Notice shall be published on the

Clientz Uwbl EUDPUIT wbbPUT wi UT T wt
least one newspaper of national circulation in the
Clientz Uw" OUOUUa OwOUwbD O w ([Cliehtu
shall also publish the contract award notice in UNDB
online

33.10n receipt of the Clientz Uw- OUDI PEEUDC

Award referred to in ITC 311, an unsuccessful
Consultant has three (3) Business Days to make &
written request to the Client for a debriefing. The

Client shall provide a debriefing to all unsuccessful

Consultants whose request is received within this

deadline.

33.2Where a request for debriefing is received within t he

deadline, the Client shall provide a debriefing within
five (5) Business Days, unless theClient decides, for
justifiable reasons, to provide the debriefing outside
this timeframe. In that case, the standstill period shall
automatically be extended unti | five (5) Business Days
after such debriefing is provided. If more than one
debriefing is so delayed, the standstill period shall not
end earlier than five (5) Business Days after the last
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debriefing takes place. The Client shall promptly
inform, by the quickest means available, all
Consultants of the extended standstill period

33.3Where a request for debriefing is received by the Client
later than the three (3)-Business Day deadline, the
Client should provide the debriefing as soon as
practicable, and normally no later than fifteen (15)
Business Days from the date of publication of Public
Notice of Award of contract. Requests for debriefing
received outside the three (3)day deadline shall not
lead to extension of the standstill period.

33.4Debriefings of unsuccessful Consultants may be done
in writing or verbally. The Consultants shall bear their
own costs of attending such a debriefing meeting

34.Signing of 34.1The Contract shall be signed prior to the expiration of
Contract the Proposal Validity Period and promptly after expiry
of the Standstill Period, specified in ITC 30.1 or any
extension thereof, and upon satisfactorily addressing
any complaint that has been filed within the Standstill
Period.

34.2The Consultant is expected to commence the
assignment on the date and at the location specified in
the Data Sheet.

35.Procurement  35.1The procedures for making a Procurement-related
Related Complaint are as specified in the Data Sheet.
Complaint
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Section 2. Instructions to Consultants

E. Data Sheet

ITC

Reference

A. General

1)

Government of India and Government of Andhra Pradesh

10

E-mail Communication

2.1

Name of the Client:

Amaravati Development Corporation Limited(ADCL)
represented by Chairperson & Managing Director (CMD)
Method of selection :

Quality and Cost Based Selection (QCBS) (Timebased

linked with Performance)

2.2

Financial Proposal to be submitted together with Technical Proposal
Yes
The name of the assignment is :

Consulting Services as Authority Engineer for Design Engineering
Review, Construction Supervision, Quality Assurance and Technical
Auditing for 4/6 lane Major Arterial Road Works and Utility Corridor
works (EPC PackagesXVIl & XVIII) in Urban Environment in

Amaravati, Andhra Pra desh state, India.

2.3

A pre -proposal conference will be held : Yes.

Date and Time of pre-proposal conference: UwbOEDPEEUI E
Of w! PEEDOT w/ UBET UU~
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Address:

O/o Chairperson & Managing Director (C & MD)
Amravati Development Corporation Limited

# 204-15, Flat No. 1G, Anand Heights
Kedareswarapet, Vijayawada ¢ 520 003.

Andhra Pradesh State. INDIA.

Contact person/conference coordinator:

1. Sri Moses Kumar Tumeti, Chief Engineer
Amravati Development Corporation Limited
# 204-15, Flat No. 1G, Anand Heights
Kedareswarapet, Vijayawada ¢ 520 003.
Andhra Pradesh State. INDIA.

Email: moseskumar.adc@ap.gov.in
Web: www.ccdmc.co.in
Tele: +91-866-2534575.
Mob: +91-7995011383.

2. Sri Dr. Ganesh Babu, HOD(IPD)
Amravati Development Corporation Limited
# 204-15, Flat No. 1G, Anand Heights
Kedareswarapet, Vijayawada ¢ 520 003.
Andhra Pradesh State. INDIA.

Email: ganeshbébu.adc@ap.gov.in
Web: www.ccdmc.co.in
Tele: +91-:866-2534575.
Mob: +91-7095599572.
2.4 The Client will provide the following inputs, project data, reports,
etc. to facilitate the preparation of the Proposals :
?- Oux OPEEEOI »
3.1 & 3.2 |Conflict of Interest / Conflict of Assignment:

Consultants shall not be recruited for any assgnment that would bein
conflict with their prior or current obligations to other clients, or that
may place them in a position of not being able to carry out the
asdgnment in the bestinterest of the Client. Without limitation on the
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generality of the foregoing, Consultants, and any of their assodates
shall be considered to have a conflict of interest and shall not be
recuited under any of the circumstances setforth below:

1) if a consultant combines the function of consulting with those
of contracting and/or supply of equipment and/or supply of
servicesother than consulting; or

i) if aconsultant isasociated with or affili ated to a contractor or
manufacturer for this project; or

i) if a Consultant is owned by a contractor or a manufacturing
firm with departments or design offices offering services as
Consultants.

iv) if a Consultant is associated or affiliated to a Consultant for this
project as Design Consultant / DPR Consultant.

4.1

?- 00w xxODPEEEOI ?

5.1&5.2

The Consultants are required to observe the highest standard of
ethics during the procurement and execution of such contracts.

1. For the purposesof thisprovision, theterms aredefined as st forth

below asfollows:

a) ?Corrupt Practice> meansbehavior on the part of officialsin the
public or private sedors by which they improperly and unlawfully
enrich themselves and/or those dose to them, or induce others to
do so, by misusing the position in which they are placed, and it
includes the offering, giving, recaving, or soliciting of anything of
value to influencethe action of any such official in the procurement
process orin contract execution; and

b) ? #audulent Practice? means a misrepresentation of facts in
order to influence a pocurement processor the execution of a
contract to the detriment of the borrower, and includes collusive
practices among Consultants (prior to or after proposal
submisson) designed to establish proposal prices atartificial, non-
competitive levels and to deprive the borrower of the benefits of
freeand open competition.

c) Fraud: - As per Indian Companies Act 2013/IPC Act.
d) Cheating:-Whoever, by decdaving any person, fraudulently or
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dishonestly induces the person so deceved to deliver any property
to any person, or to consent that any person shall retain any
property, or intentionally induces the person so deceved to do or
omit to do anything which he would not do or omit if he were not
so deceived, and which act or omission causes or is likely to cause
damage or harm to that person in body, mind, reputation or
property, is said to ? keat?. Explanation.| A dishonest concealment
of facts is a deception within the meaning of this section.
Il ustrations:

(a) A, by falsely pretending to be in the Civil Service,
intentionally deceives Z, and thus dishonestly induces Z to let
him have on credit goods for which he does not mean to pay. A
cheats.

(b) A, by putting acounterfeit mark on an article,
intentionally decdves Z into a belief that this article was
made by a certain celebrated manufacturer, and thus
dishonestly induces Z to buy and pay for the article. A cheats.

(c) A, by exhibiting to Z a false sample of an article,
intentionally deceives Z into believing that the article
corresponds with the sample, and thereby, dishonestly
induces Z to buy and pay for the article. A cheats.

(d) A, by tendering in payment for an article a bill on ahouse
with which A keeps no money, and by which A expedsthat
the bill will be dishonored, intentionally decaves Z, and
thereby dishonestly induces Z to deliver the article, intending
not to pay for it. A cheats.

(e) A, by pledging asdiamonds article which he knows are not
diamonds, intentionally decaves Z, and thereby dishonestly
induces Z to lend money. A cheats.

(f) A intentionally deceives Z into a belief that A meansto
repay any money that Z may lend to him and thereby
dishonestly induces Z to lend him money. A not
intending to repay it. A cheats.

(9) A intentionally decdves Z into abelief that A meansto
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deliver to Z a certain quantity of indigo plant which he does
not intend to deliver, and thereby dishonestly induces Z to
advance money upon the faith of such delivery. A cheats; but if
A, at the time of obtaining the money, intendsto deliver the
indigo plant, and afterwards breaks his contract and does not
deliver it, he does not cheat, but is liable only to acivil action
for breach of contract.

(h) A intentionally decdves Z into abelief that A has
performed Az part of acontract made with Z, which he has
not performed, and thereby dishonestly induces Z to pay
money. A cheats.

(i) A sells and conveys an estate to B. A, knowing that in
consequence of such sae he hasno rig ht to the property, sells
or mortgages the same to Z, without disclosing the fact of the
previous saleand conveyance to B, and receives the purchase
or mortgage money from Z. A cheats.

2. Employer will reject a Proposal for award if it determines that
consultant is found ineligible by the Client, in accadance with
ITC-1.5 and as per provisions under Fraud and Corruption
mentioned in the CompaniesAct 2013/ IPC.

3. Employer will declare a firm ineligible either indefinitely or for
a stated period of time, to be avarded a contract if it, at any
time, determines that the firm has engaged in corrupt or
fraudulent practicesin competing for, or in executing, and the
assgnments awarded by ADCL .

6.3.1

Firms and Individuals either Debarred or Terminated as on date of
proposal submission: by Government of India, Government of Indian
states and Union Territories, PSUs and Local bodies, NHAI, MORT&H,
Domestic Financial Institutio ns in India and the World Bank.

B. Preparation of Proposals

9.1

This RFP has been issued in the English language.
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Proposals shall be submitted in English language.
All correspondence exchange shall be in English language.

Supporting document or printed literature in  another language, if any,
shall be accompanied by an accurate translation of all the relevant
passages in English by approved/authorized/licensed translator™, in
which case, for all purposes of interpretation of the Proposal, the
translation in English shall prevail .

**-approved/authorized/licensed translator means certified by
Government for document translation. The registration/certification
number of the translator is mandatory to mention on the translated
document along with full address, P hone number and mail -id

10.1

The Proposal shall comprise the following
For FULL TECHNICAL PROPOSAL (FTP):

1st Inner Envelope with the Technical Proposal: (to be
submitted offline one (1) original plus (+) one (1) copy of
original.

A. Power of Attorney to sign the Proposal

@

Demand Draft OR Proof of online payment towards cost of RFP
document

Proposal Security / EMD
TECH-1
TECH-2
TECH-3
TECH-4
TECH-5
TECH-6

J. TECH-7 Code of Conduct (ESHS) The Consultant shall submit
Ul 1T w" OETl woOi w" OOEVUEUwWUT ECwpPDO
Experts and Non-Key Experts, to ensure compliance with good
Environmental, Social, Health and Safety (ESHS) practice. In
addition, the Con sultant shall submit an outline of how this Code
of Conduct will be implemented. The successful Consultant shall

I 0T mo o
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be required to implement the agreed Code of Conduct upon
contract award.]

AND

29 |nner Envelope with the Financial Proposal: (to be
submitted off -line only one original)

(1) FIN-1
(2) FIN-2
(3) FIN-3
(4) FIN-4

(5) Statement of Undertaking (if required under Data Sheet 10.2
below)

10.2 Statement of Undertaking is required
Yes [Form TECH-1]

11.1 Participation of Sub -consultants, Key Experts and Non -Key Experts in
more than one Proposal is permissibl e.
No.

12.1 Proposals must remain valid for 180days after the proposal
submission deadline.

13.1 Clarifications may be requested no later than Seven (7) days prior to

the submission deadline.
The contact information for requesting clarifications is:

1. Sri Moses Kumar Tumeti, Chief Engineer
Amravati Development Corporation Limited
# 204-15, Flat No. 1G, Anand Heights
Kedareswarapet, Vijayawada ¢ 520 003.
Andhra Pradesh State. INDIA.

Email; moseskumar.adc@ap.gov.in
Web: www.ccdmc.co.in
Tele: +91-866-2534575.

Mob: +91-7995011383.
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2. Sri Dr. Ganesh Babu, HOD(IPD)

Amravati Development Corporation Limited
# 204-15, Flat No. 1G, Anand Heights
Kedareswarapet, Vijayawada ¢ 520 003.
Andhra Pradesh State. INDIA.

Email: ganeshbabu.adc@ap.gov.in
Web: www.ccdmc.co.in
Tele: +91-866-2534575.
Mob: +91-7095599572.

1411

Prior to Proposal Submission, Consultants may associate with

(a) non-Qualified consultant(s): Yes
Or
(b) other Qualified Consultants: Yes

The applicant may be a private entity, Government owned
entity or any combination of them with aformal intent to enter
into an agreement or under an agreement in the form of a Jant
Venture (JV)/Consortium.

The maximum number of Joint Venture partnersis limited to
2 (i.e.one lead + 1 JV partners). Formulation of more than one
N/association with different partners for the same work is
not allowed and all such proposal involving the firms shall be
treated as non-responsive. If the consultant submits bids as
sole applicant and also in JV/Association with another
consultant, both bids shall be summarily rejected.

The Applicant whether a sole applicant or lead member with
joint venture may include 1Associate partner to provide
technology in assignment to provide equipment based road
inspection services. However, the associate(s) cannot be
common for 2 or more bidders. If any associate is common
with 2 or more bidders, all those bids shall be declared non-
responsive.

Consultants shall submit a power of attorney authorizing the
signatory of the bid to commit the Consultant and the
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respedive consultant partners in case of a Jant
Venture/Consortium.

5. If Proposal is submitted by a joint venture/Consortium, as
partners shall comply with the following requirements:

a) The Memorandum of Understanding (MoU) for Jant
Venture/Consortium participation should accompany the
proposal;

b) One of the partners shall be authorized to be in-charge and
called as "Lead Consultantz and this authorization shall be
evidenced by submission of a power of attorney signed by
authorized signatoriesof all the partners;

c) Any partner of the JV/Consortium shall be authorized to
incur liabilities, receive payments and recdve instructions
for and on behaf of any or all partners of the joint
venture/Consortium;

d) All partners of the joint venture/Consortium shall be jointly
and severally liable for the execution of the Contract in
acomordance with the Contract terms;

6. In case a Jmt Venture/Consortium is the succesful Bidder,
the duly signed Jant Venture/Consortium Agreement should
be entered into, by the Jant Venture/Consortium Partners and
should be submitted duly signed along with the Performance
Security to the Employer after Notification of the Award of
Contract within 15days.

14.1.2

(do not use
for Fixed
Budget
method)

?- ODWExxODPEEEOI 2 8w

14.1.3

e A~ s e 2 A N A~ A

time -input of person-months / man -months stipulated in Reporting
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fortime- |Requirements and Time Sche dule for Deliverables of Section -7:
based Terms of Reference (TOR).
contracts | £ the evaluation and comparison of Proposals only: if a Proposal
only includes less than the required minimum time -input, the missing time -
input (expressed in person-month) is calculated as follows:
The missing time-input is multiplied by the highest remuneration rate
f OUWEwW*T aws$RxI U0wbOwUI T w" 6O6UUOUI
remuneration amount. Proposals that quoted higher than the required
minimum of time -input will not be adjust ed.
141l4and |5 ouExx OPEEEOI 2 6 w
27.2
use for
Fixed
Budget
method
15.2 The format of the Technical Proposal to be submitted is: FTP (Full
Technical Proposal)
Submission of the Technical Proposal in a wrong format may lead to the
Proposal being deemednon-responsive to the RFP requirements.
16.1 Reimbursable Expenses:

(1) aperdiem allowance, including hotel, for experts for every day of
absence from the home office for the purposes of the Services;

(2) cost of travel by the most appropriate means of transport and the
most direct practicable route;

(3) cost of office accommodation, including overheads and back-stop
support;

(4) communications costs;

(5) cost of purchase or rent or freight of any equipment required to be
provided by the Consultants;

(6) costof reports production (including printing) and delivering to the

Client;
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(7) other allowances where applicable and provisional or fixed sums
(if any)]

16.2

A price adjustment provision applies to remuneration rates:  No.

16.3

Amount payable by the Client to the Consultant under the contract to
be subject to local taxation: Yes.

(a) ADCL shall reimburse only GST (Goods and Service Tax).
Consultant has to assess all other taxes and should inbuilt them
in their financial proposal. These taxes (other than GST-Goods
and Service Tax) should not be provided separately.

(b) GST / Service tax will be released along with the running bills.
But Proof of payments of GST /Service tax shall be submitted
for getting release of succeeding bill.

(c) ADCL shall be deducting taxes deductible at source as per
relevant Tax Laws/other applicablelawsin India.

16.4

311 webOEOEPEOwW/ UOxOUEOQwWUT OUGEwWUU
country currency (local currency): Yes Indian Rupees.

C. Submission, Opening and Evaluation

17.1

The Consultants ? UT E O Gaudthelbption of submitting their
Proposals electronically.

17.4

The Consultant must submit:
(a) Technical Proposal: one (1) original and one (1) copy;

(b) Financial Proposal: one (1) original.

17.7 and
17.9

The Proposals must be submitted no later than: As indicated in
22ET 1 EUOT woOi w! PEEDPOT w/ UOEIT UU~»

¢ EEWUOUEOUOEUDPOOWO! wlUi |l whEUODOT w
national language to the outer sealed envelope.]

The Proposal submission address is:

O/o Chairperson & Managing Director
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Amravati Development Corporation Limited
# 204-15, Flat No. 1G, Anand Heights
Kedareswarapet, Vijayawada ¢ 520 003.
Andhra Pradesh State. INDIA.

19.1

An online option of the opening of the Technical Proposals is
offered: No.

The opening shall take place at: Same as the Proposal submission
EEEUI UU2 6

Date and Time of Technical Proposal opening : As indicated in
22ET T EUOI wOi w!'.PEEDOT w/ UOEIT UU~»

19.2

?- 00w xxOPEEEOI 2

21.1
(for FTP)

%D U Ore-Qualification Criteria -1 (Stage-1):

a) The Consultant shall be a company incorporated in India under
the (Indian) Companies Act 2013 or a company incorporated
under equivalent law abroad. The Consultant shall be required
to submit a true copy of its Incorporation Certificate along w ith
the Proposal.

b) Consultant must have a valid service tax /GST registration in
India. The Consultant shall be required to submit a true copy of
its Service Tax / GST registration certificate along with the
Proposal.

21.1
(for FTP)

%D U Ore-Qualification Criteria -2 (Stage-):

Criteria Compliance Requirement

JV/
Consortium
(Al partners
Combined )

Requirement Single Entity

Financial Capability: Must meet the [Must meet the
Average Annual Turnover of the firm should [fequirement  |requirement
not be less thanINR.75 Crores from
Consultancy contracts for last 3 years.




Section 2. Instructions to Consultani®ata Sheet

56

The Consultant should have completed /
substantially completed detailed design
of at least 3projects consisting 6/8lane Urban
Roads with Utility infrastructure works of
design road length not less than 20kmin the
last 10 years.

Must Meet the
Requirement

Must meet the
requirement

The Consultant should have completed
Construction Supervision of at least 3
projects consisting 6/8lane Urban Roads with
Utility infrastructure works of design road
length not less than 20km in the last 10 years.

Must meet the
requirement

Must meet the
requirement

The Consultant should have experience of
Feasibility / Detailed D esign of at least03
projects consisting 6/8laneroad bridge s of
design length not less than 200mt over water
body used for recreational navigation
including tourism in last 10 years

Must meet the
requirement

Must meet the
requirement

The Consultant should have experience of
Construction Supervision of at least03
projects consisting 6/8lane road bridge s of
design length not less than 200mtover water
body used for recreational navigation
including tourism in last 10 years

Must meet the
requirement

Must meet the
requirement

1. The Consultant shall submit audited balance sheets or, if not required
by the law of the Bidderz country, other financial statements acceptable
to the Employer, for the last Three years to demonstrate the current
soundnessof the Biddersfinancial position.

2. In case the currency is other than USD, the same will be converted
into USD taking the corversion rate of the last date of respedive
financial year. The cornversion rate of such currendes shall be the daily
representative exchange rates published by the International Monetary

Fund for the relevant date.

3. Maximum Two firms can join to form a Jdant Venture / Consortium.
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%POUOzUwWOUEODPI PEEUPOOwW" UPUI UPE wp2
Quality based evaluation to shortlist the Consultants for opening
(for FTP) | of their financial proposals:

21.1

SN 0. Eligibility Criteria M arks

1 | Firmsrelevant experiencefor the assignment 36
a) Experienceas Authority Engineer / Independent Engineer 9
in Detailed Desggn Consultancy for projects consisting 4/6lang
Urban Roads with Utility infrastructure works of design road
length not less than 20kmin last 10 years

i) Total 2 no. of projects=7.0Marks

i) Total 3no. of projects =8.0Marks

iii) Total 4 or more no. of projects=9.0Marks.

b) Experience as Project Management Consultant inf 9
Construction Supervision Consultancy for projects consisting
4/6lane Urban Roads with Utility infrastructure works of
design road length not less than 20kmin last 10 years

i) Total 2 no. of projects =7.0Marks

i) Total 3no. of projects =8.0Marks

iii) Total 4 or more no. of projects=9.0Marks.
¢) Experienceas Authority Engineer / Independent Engineer 9
in Detailed Dedgn Consultancy for projects consisting 4/6lane
road bridges of design length of 200mt or more and span
length of 37mt or more acrosswater body used for recreational
navigation including tourism in last 10 years

i) Total 2 no. of projects=7.0Marks

i) Total 3no. of projects =8.0Marks

iii) Total 4 or more no. of projects=9.0Marks.

d) Experience in Construction Supervision Consultancy in 9
projects consisting 4/6lane road bridge s of design length of
200mt or more and span length of 37mt or more acrosswater
body used for recreational navigation including tourism in last
10 years

i) Total 2 no. of projects =7.0Marks

i) Total 3no. of projects =8.0Marks

iii) Total 4 or more no. of projects=9.0Marks.
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2 | Adequacy of the proposed work plan and methodology 4
for carrying out detail ed desgn and construction supervision.

a)Site Appreciation =1Marks

b)Quality of Approach and Methodology (approach and initial
view on project plan including key challenges envisaged and
potential solutions) =15Marks

c)Internal Quality Audit Methodology to be adopted (Quality
Assurance Plan)=1.8Marks

3 | Experiencein use oftechnology for road inspedion 20
a) Experience in Network Survey Vehicle (NSV) or better
technology for pavement inspection =bMarks
(i) Own an equipment/MOU with Associate =2Marks
(i) 1-3 projects=3.5Marks
(i) >3 projects=bMarks
b) Experience in Falling Weight Deflectometer (FWD) or
better technology for pavement strength measurement
=5Marks
(i) Own an equipment/MOU with Associate =2Marks
(i) 1-3 projects=3.5Marks
(i) >3 projects=bMarks
c) Experience in Mobile Bridge Inspection Unit or better
technology for bri dge inspection =bMarks
(i) Own an equipment/MOU with Associate =2Marks
(i) 1-3 projects=3.9Marks
(i) >3 projects=5Marks
d) Experience in Retro reflectometer technology =5Marks
(i) Own an equipment/MOU with Associate =2Marks
(ii) 1-3 projects=3.5Marks
(iii) >3 projects=5Marks

4 | Qualifications and competence of the key staff for the 40
assignment
TOTAL MARKS 100
Only thosefirmswho secure more than 75 M arks will be considered
qualified.

Note: 1. Consultants should give details of the experience of the firm
considering the completed and the on-going highway assignments, separately
for PPP and non-PPP Projects along with experience certificates from clients.
This list of the completed works should al so include those assignments which
are  substantially (90% of Contract value) completed. No
Qualification/Experience etc. shall be considered without proof of experience.
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Experience of Consultant for having offered consultancy services to a private
organization shall also be considered as relevant experience for current
assignment, provided the experience is duly endorsed by the respective
Government Agency.

Note: 2. $OxO0al UzUwEI UUDPI PEEUI w UT OUOE
experience claimed by the firm.

Note: 3. TheEOOUUOUEQOUUwWOPODOT wlT 1T wl gUDxQ
proof of ownership.

Note: 4.The experience of the associate firms in use of technology shall also
be counted in the evaluation. The experience of firm or associate firm in NSV
or equivalent technology, FWD or equivalent technology, MBIU or

equivalent technology and Retro reflectometer or equivalent technology

shall be supported by experience certificate. The exgerience of a firm/
associate firm for a private concessionaire/contractor shall be considered

only if the experience certificate is authenticated by the concerned competent
Government department/authority.

21.1
(for FTP)

Criteria, sub -criteria, and mark system for assessment of score of
Key Staff for adequacy of the Assignment:

S. No Staff Position Marks
1 [Team Leader Cum Senior Bridge Engineer 12
2 Resident cum Highway Engineer 6
3 Bridge/Structural Engineer 6
4  Senior Pavement Specialist 6
5  [Senior Quality cum Material Expert 6
6 |Road safety Expert 4

Note: 1. Each Expert CVs is expected to secure at least 75% marks for being
eligible for deployment in the proposed position.
Note: 2. Sub criteria for qualification of key Personnel (i.e. Professional s

GeneralQualifications 25%
ExperiencéAdequacy for the project 70%
Employment with firm 5%

Total 100%




Section 2. Instructions to Consultant3ata Sheet 60
Evaluation Criteria for assessment of score of Key Staff for adequacy of
the Assignment:

Team Leader Cum Senior Bridge Engineer :

S, Description 'V'?X-
No. Points
1 |General Qualification 25

I) Graduate in Civil Engineering 21 | 25
II) Post Graduation in Structural/Bridge Engineering 04
2 |Adequacy for the Project 70
Total Professional Experience in handling Highway/ Bridge 10
projects
< 15 years-0
15 years-7
IAdd 1 marks extra for each additional year of experience subject
to maximum 3 (three) marks.
Experience as Team Leader/Sr. BridgE&ngineer or similar | 20
capacity in Construction/Construction Supervision/IE of Bridges/
ROB!/ Flyover/any other structures of 4/6 lane and above.
< 10 years-0
10 years-15
IAdd 1 marks extra for each additional year of experience subject
to maximum 5 (five) marks.
Experience as Team Leader/Sr. BridgeEngineer or similar 20
capacity in Construction/Construction Supervision/IE of Bridges/
ROB!/ Flyover of 4/6 lane and aboveof minimum length of 200
mtr.
< 2 No. Bridge/ROB/Flyover - 0 marks
2 No. Bridge/ROB/Flyover - 15 marks
add 1 mark extra for additional projects subject to max. 5 (five)
Experience as Team Leader/Sr. BridgEngineer or similar 15

capacity in preparation of Detailed project Report/Feasibility
Study cum preliminary design report of Brid ge/ROB/Flyover
of 4/6 lane and aboveof minimum length of 200 nir.

< 2 No. Bridge/ROB/Flyover -0

2 No. Bridge/ROB/Flyover -11

/Add 2 mark for each additional project subject to max .4 marks.
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Experience as Team Leader/Sr. BridgEngineer or similar 5
capacity in Operation and Maintenance of Major Highway
projects (of length 50% of project length or more) of 4/6 lane and
above.

1 project- 3 marks
Add 1 mark extra for each additional project

3 |[Employment with the Firm 5
< 1 year-0
1 year-3
)Add 0.5 marks for each subsequent year subject to max.2 marks
Total : 100

Resident cum Highway Engineer:

S, Description Mz_;lx.
No. Points
1 |General Qualification 25
I) Graduate in Civil Engineering 21 | 25

Il) Post Graduation in Transportation / Highway Engineerin g |04
Structural Engineering / Geotechnical Engineering.

2 |Adequacy for the Project 70
Total Professional Experience in handling Highway projects 20
< 10 years-0
10years-15
IAdd 1 marks extra for each additional year of experience subject
to maximum 5(five) marks.

Experience as Resident Engineer Project Director/ Project 20

Manager /Superintending Engineer or equivalent/Executive
Engineer or equivalent on construction work s/Authority
Engineer/Independent Engineer Projects of 4/6 lane and above.
< 5 years-0

5 years-15

IAdd 1 marks extra for each additional year of experience subject
to maximum 5 (five) marks.
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Experience in similar capacity in handling major 2/4/6-laning** 25
projects (of length 50% of project length or more of 4/6 lane and
above
< 2 nos-0
2 nos-19
Add three marks extra for each additional project subject to max.

6 (Six) marks.
Experience in similar capacity of Highway Project of Construction/ 5
Construction Supervision /IC on EPC Mode (of length 50% of project
length or more of 4/6 lane and above
2.5 marks for each project subject to maximum 5 (five) marks
3 |[Employment with the Firm 5
< 1 year-0
1 year-3
Add 0.5 marks for each subsequent year subject to maximum 2
marks
Total : 100
Bridge/Structural Engineer:
S, Description Max.
No. P Points
1 (General Qualification 25
I) Graduate in Civil Engineering 21 | 25
II) Post Graduation in Structural Engineering 04

2 |Adequacy for the Project 70
Total Professional Experience in handling Highway/Bridge 15

projects

< 10 years-0

10 years-11

Add one mark extra for each additional 2 year subject to
maximum 4(four) marks.
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Experience in similar capacity in Design/ Construction/ 20
Construction Supervision of Bridges/ROB /Flyover/ Interchanges/
any other such structures of 4/6 lane and above
< 5 years-0
5 years-15
Add 1 (one) mark extra for each additional completed year of
experience subject to maximum 5 (five) marks.
Experience in similar capacity in supervision of Major Highway 20
Bridges/ROB/Flyover/ Interchanges/ any other structures
< 2 Bridges-0
02 Bridge -15
)Add 2.5 mark extra for each additional bridge subject to
maximum 5 marks
Experience in similar capacity in supervision of Rehabilitation 10
and repair of Major Bridges/ROB/Flyover/ Interchanges/ any
other structures
<2-0
2 nos-07
3 or more -10
Experience in similar capacity of modern bridge construction 5
technology viz., Precast Segmental, Balanced Cantilever
Construction, Extradosed Bridge, Full Span Launching, and
Incremental Launching.
Experience in 1 project- 3
More than one project - 5 marks
3 |[Employment with the Firm 5
< 1year-0
1 year-3
IAdd 0.5 marks for each subsequent year subject to max.2 marks
Total : 100
Senior Pavement Specialist:
S, Description '\"‘?‘X-
No. Points
1 |General Qualification 25
I) Graduate in Civil Engineering 21 | 25
II) Post Graduation in Transportation/ Highway Engineerin g/|04
Pavement engineering or equivalent

2 |Adequacy for the Project 70
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Total Professional Experience of Pavement Design/Construction | 20
and Maintenance of Highways/Roads/Air Field Runway
< 10years-0
10 years-15
IAdd one mark extra for each additional year of experience
subject to maximum 5 (five) marks.

Experience in Similar capacity in Construction/ Construction 20
Supervision of major Highway Projects of 4/6 lane and above
< 5 years-0
5 years-15
)Add one mark extra for each additional year of experience
subject to maximum 5 (five) marks.
Experience in similar capacity as Pavement/Geatechnical 20
Engineer in construction/ construction supervision of Major
Highway projects (of length 50% of project length or more of 4/6
lane and above.
< 2 nos-0
2 nos-16
Add 2 marks extra for each additional project subject to
maximum 4 marks.
Experience in similar capacity on major Highway projects (of 5
length 50% of project length or more ) of 4/6 lane and above
in innovative/ nontraditional technology and design
1 Project-4
2 or more -5
Experience in similar capacity on EPC Projects (of length50% of 5
project length or more of 4/6 lane and above
2.5 marks for each project subject tomaximum 5 (five) marks
3 |[Employment with the Firm 5
< 1 year-0
1 year-3
)Add 0.5 marks for each subsequent year subject to max.2 marks
Total : 100
Senior Quality/M aterial Expert:
S Description M"?‘X'
No. Points
1 |General Qualification 25
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I) Graduate in Civil Engineering 21
Il) Post Graduation in Geotechnical Engineerin g/ Foundation (04
Engineerin g/Sal M echanics/Rock M echanics.

25

Adequacy for the Project

70

Total Professional Experience in handling Highway/Bridge
projects

< 10 years-0

10 years-11

)Add one mark extra for each additional year of experience
subject to maximum 4 (four) marks.

15

Experience in similar capacity in Construction/Construction
Supervision of major Highway Projects of 4/6 lane and above

< 5 years-0

5 years-19

Add 2.0 (two) marks extra for each additional year of experience
subject to maximum 6 (Six) marks.

25

Experience in similar capacity in handling Similar Highway
projects (of length 50% of project length or more) of 4/6 lane and
above.

< 2 nos-0

2 nos-19

Add 3.0 marks extra for each additional project subject to
maximum 6 (six) marks.

25

Experience in similar capacity on major Highway projects (of
length 50% of project length or more) of 4/6 lane and abovein
innovative/ nontraditional technology

1 Project-4

2 or more -5

Employment with the Firm

< 1year-0

1 year-3

Add 0.5 marks for each subsequent year subject to max. 2 marks

Total :

100

Road Safety Expert:

S.
No.

Description

Max.
Points

1

General Qualification

25
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I) Graduate in Civil Engineering 21
II) Post Graduation in Traffic/Transportation/Safety 04
Engineering or equivalent.

25

IAdequacy for the Project

70

Total Professional Experience in handling Highway/Bridge
projects

< 10 years -0

10 years -11

)Add one mark extra for each additional year of experience
Ssubject to maximum 4 (four) marks.

15

Experience in similar capacity in Road Safety works on Major
Highway Project of 4/6 lane and above

< 5 years -0

5 years -11

IAdd one mark extra for each additional year of experience
subject to maximum 4 (four) marks.

15

Experience in similar capacity in Road Safety Audits of 4/6 lane
and above Highway projects at different stages including at
least one at design stage

<2 ncs -0

2 nos -16

IAdd 2 marks extra for each additional project subject to
maximum 4 marks.

20

Experience in similar capacity in identification and improvement
of black spots on Major Highway Project of 4/6 lane and above
<2 ncs -0

2 nos -6

)Add 2 marks extra for each additional improvement of black

10

Experience in similar capacity of preparing Road Safety
Management Plans for Inter Urban Highway

1 project -3marks

2 or more -5 marks

Experience in similar capacity in field of Road Safety
Management Plan

1 project -3 marks

2 or more -5 marks

Employment with the Firm

< 1 year-0

1 year-3

/Add 0.5 marks for each subsequent year subject to max. 2 marks
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‘ ‘Total: ‘ 100 ‘

Public Opening of Financial Proposals

23.4

An online option of the opening of the Financial Proposals is
offered: No.

23.5

Following the completion of the evaluation of the Technical Proposals,
the Client will notify all Consultants of the location, date and time of
the public opening of Financial Proposals.

Any interested party who wishes to attend this public opening

should contact (1) Sri T. Moses Kumar, Chief Engineer @ Mob:+91-
7995011383 and (2) SIK.V. Ganesh Babu, HOD (IPD) @ Mob: +91
7095599572nd request to be notified of the location, date and time
of the public opening of Financial Proposals. The request should be
made before the deadline for submission of Proposals, stated above.

A notice of the public opening of Financial Proposals may also be
published on CCDMC -ADCL z U wditd: £http://ccdme.co.in>

25.1

For the purpose of the evaluation, the Client will exclude: (a) all local
identifiable in direct taxes such as sales taxgxcise tax,GST or similar
indirect tax on the remuneration of services rendered by non -resident
IRxT U0UwWwPOwWUT T w" OP1 OUzUWEOUOUUA GG
negotiations, all such taxes will be discussed, finalized (using the
itemized list as a guidance but not limiting to it) and added to the
Contract amount as a separate line, also indicating which taxes shall be
paid by the Consultant and which taxes are withheld and paid by the
Client on behalf of the Consultant.

26.1

The single currency for the conversion of all prices expressed in
various currencies into a single one is : Indian Rupees.

The official source of the selling (exchange) rate is : State Bank of
India BC Selling rate.
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The date of the exchange rate is28(Twenty-eight) days before the
latest formally required date of Bids/ Proposals Submission.

27.1 The lowest evaluated Financial Proposal (Fm) is given the maximum

(QCBS financial score (Sf) of 100.

only) The formula for determining the financial score s (Sf) of all other
Proposals is calculated as following:
21 wh whyYYwR wndy w%OwbOwki PET w221 2 w
xUPEI OWEOEwW? %? wUT I wxUPET wOI wUOT T w
[or replace with another inversely proportional formula accep table to
the Bank]
The weights given to the Technical (T) and Financial (P) Proposals
are:
T =80%, and
P =20%
Proposals are ranked according to their combined technical (St) and
financial (Sf) scores using the weights (T = the weight given to the
Technical Proposal; P = the weight given to the Financial Proposal; T +
P =1) as following: S =St x T% + Sf x P%.

D. Negotiations and Award

28.1 Expected Date and Time for contract negotiations : As indicated in
22ET T EUOI wOi w! PEEDOT w/ UOET UU~»
Address:
O/o Chairperson & Managing Director (C&MD)
Amravati Development Corporation Limited
# 204-15, Flat No. 1G, Anand Heights
Kedareswarapet, Vijayawada ¢+ 520 003.
Andhra Pradesh State. INDIA.

32.1 The successful Consultant shallsubmit the Beneficial Ownership
Disclosure Form.
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34.2 Expected date for the commencement of the Services: As indicated in
22ET T EUOI wOi w! PEEDOT w/ UOEIT UU~»
Location Address:
Amaravati Capital City Development Project, Velagapudi, Guntur
District, Andhra Pradesh.
35.1 If a Consultant wishes to make a Procurement-related Complaint, the

Consultant shall submit its compl E B QriMiriting » (by the quickest
means available, such asby email), to:

For the attention : Shri Moses Kumar Tumeti

Title/position : Chief Engineer
Client : Amaravati Development Corporation Limited

Email address: : moseskumar.adc@ap.gov.in

In summary, a Procurement-related Complaint may challenge any of
the following:

1. the terms of this Request for Proposal,

2. 07T 1T w" OPl OUzUwWETI EBUDPOOwWUOwWI BREO
procurement process prior to the award of contract; and

3.UT T w"Obp1 OUzUwWETI EPUPOOWUOWEPEU



mailto:moseskumar.adc@ap.gov.in
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Section 3. Technical Proposal ¢ Standard Forms

{Notes to Consultant shown in brackets{ }throughout Section 3 provide guidance to
the Consultant to prepare the Technical Proposal, they should not appear on the

Proposals to be submitted.}

CHECKLIST OF REQUIRED FORMS

Required
for FTPor | ForMm DESCRIPTION Page Limit
STP
P
FTP | STP
P P | TECH-1 Technical Proposal Submission Form. | No Page limit
TECH-1 If the Proposal is submitted by a joint | No Page limit
P Attachment | venture, attach a letter of intent or a
copy of an existing agreement.
Power of No pre-setformat/form . In the case of | No Page limit
Attorney a Joint Venture, several are required: a
power of attorney for the authorized
P representative of each JV member,and
a power of attorney for the
representative of the lead member to
represent all JV members
TECH-2 "OOUUOUEOUZ Uw. UT E { No Page limit
P Experience.
P TECH-2A dw" OOUUOUEOUz Uw. U No Page limit
b TECH-2B |!  w" OOUUOUEOUz Uw$ R No Page limit
TECH-3 Comments or Suggestions on the No Page limit
= Terms of Reference and on
Counterpart Staff and Facilities to be
provided by the Client.
P TECH-3A | A. On the Terms of Reference No Page limit
= TECH-3B B. On the Counterpart Staff and No Pagelimit
Facilities
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TECH-4 Description of the Approach, No Page limit
P P Methodology, and Work Plan for
Performing the Assignment
p p TECH-5 Work Schedule and Planning for No Page limit
Deliverables
TECH-6 Team Composition, Key Experts No Page limit
P P Inputs, and attached Curriculum Vitae
(V)
P P | TECH-7 Code of Conduct (ESHS) No Page limit

All pages of the original Technical and Financial Proposal shall be initialed by the
same authorized representative of the Consultant who signs the Proposal.
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FormM TECH-1

TECHNICAL PROPOSAL SUBMISSION FORM

{Location, Date}

To: [Name and address of Client]

Dear Sirs:

We, the undersigned, offer to provide the consulting services for [Insert title of
assignmentjin accordance with your Request for Proposals (RFP) dated [Insert Date]
and our Proposal. [Select appropriate wording depending on the selection method istated
the RFP:?We are hereby submitting our Proposal, which includes this Technical
Proposal and a Financial Proposal sealedin a separate envelope au if onlyaTechnical
Proposal is invited?We hereby are submitting our Proposal, which includes this
Technical Proposal only in a sealed envelope? ¢ 6

{If the Consultant is ajoint venture, insert the following : We are submitting our
Proposal a joint venture with: {Insert a list with full name and the legal address of each
member, and indicate the lead member}. We have attached a copy{P O U | otlourdette?
of intent to form a joint venture ? WU OwH | wEw) 5wbUwWEOUI EEawi OUODI E
signed by every participating member, which details the likely legal structure of and
the confirmation of joint and severable liability of the members of the said joint
venture.

{OR

s A~ s e 2 A N A A

submitting our Proposal with the following firms as Sub -consultants: {Insert a list with
full name and address of each Subconsultant. }

We hereby declare that:

(@  All the information and statements made in this Proposal are true and
we accept that any misinterpretation or misrepresentation contained in
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this Proposal may lead to our disqualification by the Client and/or may
be sanctioned by the Bank.

(b) Our Proposal shall be valid and remain binding upon us for the period
of time specified in the Data Sheet,ITC 12.1.

(c) We have no conflict of interest in accordance with ITC 3.

(d) We meetthe eligibility requirements as stated in ITC 6, and we confirm
OUUwWUOET UUUEOGEDPOT woOil wOUUWOEOPT EUPOOWUO
regard to Fraud and Corrupt ion as per ITC &

(e) We, along with any of our sub-consultants, subcontractors, suppliers, or
service providers for any part of the contract, are not subject to, and not
controlled by any entity or individual that is subject to, a temporary
suspension or a debarment imposed by the World Bank Group or a
debarment imposed by the World Bank Group in accordance with the
Agreement for Mutual Enforcement of Debarment Decisions between
the World Bank and other development banks. Further, we are not
ineligible under the " OP1 élhmyJlaws or official regulat ions or
pursuant to a decision of the United Nations Security Council;

(f) [Note to Client Only if required in ITC10.2 (Data Sheet 10.2), include the
following:In competing for (and, if the award is made to us, in executing)
the Contract, we undertake to observe the laws against fraud and
corruption, including bribery, in force in the country of the Client. ]

(9) Except as stated in the Data SheetlTC 12.7, we undertake to negotiate a
Contract on the basis of the proposed Key Experts. We accept thatthe
substitution of Key Experts for reasons other than those stated in ITC 12
and ITC 28.4may lead to the termination of Contract negotiations.

(h) Our Proposal is binding upon us and subject to any modifications
resulting from the Contract negotiations .

We undertake, if our Proposal is accepted and the Contract is signed, to initiate the
Services related to the assignment no later than the date indicated in ITC 34.2 of the
Data Sheet.
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We understand that the Client is not bound to accept any Proposal that the Client
receives.

We remain,

Yours sincerely,

Full name: {insert full name of authorized representative}

Title: {insert title/position of authorized representative}

Capacity: t POUT UUOwUT | wx] UUOOZUWEEXxEEPUaAawWUOWUDT
Address: {insert the authorizedri x Ul Ul OUEUDBYI z UWEEEUI UUT7T
Phone/faxt POUT UOwUT 1 wEUUT OUP&al EwUIl xUI Ul OUEUDY
applicable}

Email: t£DHPOUI U0wUT 1T weUUT OUP&Tl EwUIl xUI Ul OUEUDY

{For a joint venture, either all members shall sign or only the lead member, in
which case the power of attorney to sign on behalf of all members shall be
attached}
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FORM TECH-2 (FOR FULL TECHNICAL PROPOSAL ONLY)

CONSULTANT ZZ ORGANIZATION AND  EXPERIENCE

Form TECH-l 0 WEWEUDI | wEl UEUDxUDOOwWOI wUI Itine DOUUOUEO
the recentexperience of the Consultant that is most relevant to the assignment. In the

case of a joint venture, information on similar assignments shall be provided for each

partner. For each assignment, the outline should indicate the names ofthe” OOUUOUE O Uz U w
Key Experts and Sub-consultants who participated, the duration of the assignment, the

contract amount (total and, if it was done in a form of a joint venture or a sub-

consultancy, the amount paid to the Consultant), and the " OOUUOUEOUz Uw
role/involvement.

s A s e 2 A N A A

A-" OOUUOUEOUZUw. UT EOPAEUDPOO

1. Provide here a brief description of the background and organization of your
company, and ¢ in case of ajoint venture ¢ of eachmember for this assignment.

2. Include organizational chart, a list of Board of Directors, and beneficial ownership.
[If required under Data Sheet ITC 32.1, the successful Consultant shall provide additional
information on beneficial ownership, using the Beneficial Ownership Disclosure Form.]

oA~ s z A N o~

B-" OOUU O BxpdiichzeU w

1. List only previous similar assignmentssuccessfully completed in the last 10 years.

2. List only those assignments for which the Consultant was legally contracted by the
Client as a company or was one of the joint venture members. Assignments
completed by the " OOUUOUE O U z expesOibiRiNgEpEvEtelyOau through
other consulting firms cannot be claimed as the relevant experience of the
"OOUUOUEOUOWOUwWUT EVwWOI wUT -comstiltén@UiundcarE®@ Uz Uw x E U
claimed by the Experts themselves in their CVs. The Consultant should be prepared
to substantiate the claimed experience by presenting copies of relevant documents

and references if so requested by the Client.
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Duration | Assignment name/& Name of Approx . Role on the
brief description of Client & Contract Assignment
main Country of value (in US$
deliverables/outputs Assignment equivalent )/
Amount paid
to your firm
{e.g, {e.g.? ( OxUOYI |{e.g,Ministry |{e.g,US$1 {e.g. Lead
Jan.2009 |GUEOPUA wOi §of...., mill/US$0.5 partner in a
Apr.2010} | designed master plan | country} mill } JV A&B&C}
for rationalization of
........ i}
{e.g,Jan |[{e.g,.? 2 Uxx OUU|{e.g, {e.g,US$0.2 |{e.g.,sole
May national municipality mil/US$0.2 Consultant}
2008 T OYT UOOI:OUQ of........ : mil }
drafted secondary country }

level regulations
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FORM TECH-3 (FOR FULL TECHNICAL PROPOSAL)

COMMENTS AND SUGGESTIONS ON THE TERMS OF REFERENCE, COUNTERPART STAFF,
AND FACILITIES TO BE PROVIDED BY THE CLIENT

Form TECH-3: comments and suggestions on the Terms of Referencéhat could improve
the quality/ effectiveness of the assignment; and on requirements for counterpart staff and
facilities, which are provided by the Client, including: administrative support, office
space, local transportation, equipment, data, etc.

A - On the Terms of Reference

{Improvements to the Terms of Reference if any}

B - On Counterpart Staff and Facilities

{Comments on counterpart staff and facilities to be provided by the Client. For
example, administrative support, office space, local transportation, equipment, data,
background reports, etc., if any}
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FORM TECH-4 (FOR FULL TECHNICAL PROPOSAL)

D ESCRIPTION OF APPROACH, M ETHODOLOGY ,AND WORK PLAN IN RESPONDING TO

THE TERMS OF REFERENCE

Form TECH-4: a description of the approach, methodology and work plan for
performing the assignment, including a detailed description of the proposed
methodology and staffing for training, if the Terms of Referencespecify training as a
specific component of the assignment.

{Suggested structure of your Technical Proposal (in FTP format):

a) Technical Approach and Methodology
b) Work Plan
c) Organization and Staffing}

a)

b)

Technical Approach and Methodology. {Please explain your understanding of
the objectives of the assignment as outlined in the Terms of Reference (TORS),
the technical approach, and the methodology you would adopt for
implementing the task s [Note to Client: add the following for supervision o f
civil works contracts: including the Environmental, Social (including sexual
exploitation and abuse (SEA) and gender based violence (GBV)) Health and
Safety (ESHS)aspectd to deliver the expected output(s), and the degree of detail
of such output. Please do not repeat/copy the TORS in here}

Work Plan. {Please outline the plan for the implementation of the main
activities/tasks of the assignment, their content and duration, phasing and
interrelations, milestones (including interim approvals by the Client), and

tentative delivery dates of the reports. The proposed work plan should be
consistent with the technical approach and methodology, showing your
understanding of the TOR and ability to translate them into a feasible working
plan. A list of the final documents (including reports) to be delivered as final

output(s) should be included h ere. The work plan should be consistent with the
Work Schedule Form.}

Organization and Staffing. {Please describe the structure and composition of
your team, including the list of the Key Experts , Non-Key Experts and relevant
technical and administrati ve support staff.}
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FORM TECH-5(FORFTPAND STP)

WORK SCHEDULE AND PLANNING FOR DELIVERABLES

Months
1 2 3 4 5 6 7 8 9 | .. n TOTAL

N° Deliverables *(D-..)

D-1|{e.g, Deliverable #1: Report A
1) data collection

2) drafting

3) inception report

4) incorporating comments

5) delivery of final report to
Client}

D-2 |{e.g, Deliverable #2................ }

1 List the deliverables with the breakdown for activities required to produce them and other benchmarks such asthe
" OPIl OUz UwE xphaddd adsignhénts indieéte) the activities, delivery of reports, and benchmarks separately for
each phase.

2 Duration of activities shall be indicated in a form of a bar chart.

3. Include alegend, if necessary, to help read the chart
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FORM TECH-6 (FORFTPAND STP)

TEAM COMPOSITION , ASSIGNMENT , AND KEY EXPERTSZINPUTS

$RxT U0zZzUwWhOxUUwpbOwxl UUOOYyOOOUT A wiyTotal time -input
5) (in Months)
N° Name —
Poi't'o D-1 D-2 D3 | . D-... Hzm Field | Total
KEY EXPERTS
{e.g., Mr. [Hom|[2 [1.0] [1.0]
K- | Abbbby} [LT;adne‘r e]  |month]
1 : [Field[[0.5 m] | |[2.5] 0]
]
K-
2
K-
3
n
Subtotal
NON -KEY
[Hom
N- ¢
1 [Field
]




N -
2
n
Subtotal
Total

1 For Key Experts, the input should be indicated individually for the same positions as required under the Data Sheet
ITC21.1
2 Months are counted from the start of the assignment/mobilization. One (1) month equals twenty two ( 22) working
(billable) days. One working (billable) day shall be not less than eight (8) working (billable) hours.
3 72" 001 2wlOl EOQUwWP OU O wercu Wilizuwd Ei 6 OuweaGudd Twitw UPDET OET 6 w? %Dl OE2 wpk O!
"OPI OUZUWEOUOUUA wOU wE OeRwd Wiliz WwEGI®WWa uwdl Wil Bipl iIOEw 6

I Full time input
Part time input
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FOrRM TECH-6
(CONTINUED )

CURRICULUM VITAE (CV)

Position Title and No. {e.g., K-1, TEAM LEADER}
Name of Expert: {Insert full name}

Date of Birth: {day/month/year}

Country of

Citizenship/Residence

Education: {List college/university or other specialized education, giving names of
educational institutions, dates attended, degree(s)/diploma(s) obtained}

Employment record relevant to the assignment: {Starting with present position, list
in reverse order. Please provide dates, name of employing organization, titles of
positions held, types of activities performed and location of the assignment, and
contact information of previous clients and employing organization(s) who can be
contacted for references. Past employmentthat is not relevant to the assignment does
not need to be included.}

Period Employing organization Country Summary of
and your title/position. activities
Contact infor mation for performed
references relevant to the
Assignment

[e.g.,May |[e.g.,, POPUUUA wOI
2005 EEYDPUOUYEOOUU
present] | For references:

31 06666kHDOSG 6O
Hbbbbb, deputy minister]
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Membership in Professional Associations and Publications:

Language Skills (indicate only languages in which you can work):

Adequacy for the Assignment:

Detailed Tasks Assigned on Reference to Prior Work/Assignments
" OOUUOUEOUZz Uw3 1 E Ow( that Best lllustrates Capability to
Handle the Assigned Tasks

{List all deliverables/ta sks as in TECH-
5 in which the Expert will be involved)

Certification:

I, the undersigned, certify that to the best of my knowledge and belief, this CV
correctly describes myself, my qualifications, and my experience, and | am available
as and when necessaryo undertake the assignment in case of an award. | understand
that any misstatement or misrepresentation described herein may lead to my
disqualifi cation or dismissal by the Client, and/or sanction s by the Bank.

{day/month/year}
Name of Expert Signature
Date
{day/month/year}
Name of authorized Signature
Date

Representative of the Consultant
(the same who signs the Proposal)



Section 3. Technical PropogaBtandard Forms 85

FORM TECH-7 (FOR FULL TECHNICAL PROPOSAL ONLY)
[Note to Client: include this requirement for supervision of civil works contracts .]

Code of Conduct
Environmental, Social, Health and Safety (ESHS)

The Consultant shall submitthe " OET wOi w" OOEUVUEUwWUT ECwPBDOOWE x x (
Key Experts and Non-Key Experts, to ensure compliance with good Environmental,

Social, Health and Safety (ESHS) practiceas may be more fully described in the Term

of Referencedescribed in Section 7

The Consultant shall submit an outline of how the Code of Conduct will be
implemented.
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Section 4. Financial Proposal - Standard Forms

{Notes to Consultanshown in brackets { } provide guidance to the Consultant to
prepare the Financial Proposals; they should not appear on the Financial Proposals to
be submitted.}

Financial Proposal Standard Forms shall be used for the preparation of the Financial
Proposal according to the instructions provided in Section 2.

FIN-1 Financial Proposal Submission Form

FIN-2 Summary of Costs

FIN-3  Breakdown of Remuneration, including Appendix A ? %D OE OEPE Ouw
Negotiations -! Ul EOEOPOwOI w1l Olhdhe theebB@BOd w1 EUI U~
method

FIN-4 Reimbursable expenses
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FORM FIN-1
FINANCIAL PROPOSAL SUBMISSION FORM

{Location, Date}

To: [Name and address of Client]

Dear Sirs:

We, the undersigned, offer to provide the consulting services for [Insert title of
assignment] in accordance with your Request for Proposal dated [Insert Date] and our
Technical Proposal.

Our attached Financial Proposal is for the amount of {Indicate the
corresponding to the amount(s) currency(ies)} {Insert amount(s) in words and figures },
Z(OUIl UOwW?POEOCUEDOT »wOUwW?T REOQUEDOT g 260Ih wuEOOwWH O
the Data Sheeflhe estimated amount of local indirect taxes is {Insert currency} {Insert
amount in words and figures} which shall be confirmed or adjusted, if needed, during
negotiations. {Please note that all amounts shall be the same as in Form FIN2}.

Our Financial Proposal shall be valid and remain binding upon us, su bject to
the modifications resulting from Contract negotiations, for the period of time specified
in the Data Sheet, ITC 12.1.

Commissions and gratuities paid or to be paid by us to an agent or any third
party relating to preparation or submission of thi s Proposal and Contract execution,
paid if we are awarded the Contract, are listed below:

Name and Address Amount and Purpose of Commission
of Agents Currency or Gratuity

{If no payments are made or promised, add the following statement: ? - O w
commissions or gratuities have been or are to be paid by us to agents or any third

o~ A N N A A
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We understand you are not bound to accept any Proposal you receive.
We remain,

Yours sincerely,

e oA~ s e 2 A N A~ A

Full name: {insert full name of authorized representative}

Title: {insert title/position of authorized representative}

Capacity: £t POUT UUwWUT T wxl UUOOzZUWEEXxEEPUawOOwWUDT
Address: £t DPOUT UOwUT 1 wEUUT OUPal EwUI xUIl Ul OUEUDY
Phone/faxt POUT UOwUT 1 wEUUT OUP&al EwUIl xUI Ul OUEUDY
applicable}

Email: £HOUI UOwUT 1 weUUT Oubpal EwUI xUI Ul OUEUDY|

{For a joint venture, either all members shall sign or only the lead
member/consultant, in which case the power of attorney to sign on behalf of all
members shall be attached}



FORM FIN -2 SUMMARY OF COSTS

Item

Cost

of the Data S

{Consultant must state the proposed Costs in accordance with ITC 16.4

eet: delete columns which are not used}

{Insert Foreign
Currency # }

{Insert Foreign
Currency # 2, if
used

{Insert Foreign
Currency # 3, if
used

{Insert
Local Currency,
if used and/or

Cost of the Financial Proposal

Including:

(1) Remuneration

(2) Reimbursables

Total Cost of the Financial Proposal:

{Should match the amount in Form FIN -
1}

Indirect Local Tax Estimates ¢ to be discussed and finalized

at the negotiations if the Contract is awarded

0] {insert type of tax-e.g., VAT or

sales tax}

(ii)

{e.g., income tax on non
resident experts}

(iii)

{insert type of tax}

Total Estimate for Indirect Local Tax:

Footnote: Payments will be made in the Currency (ies) expressed above (Reference to ITC 16.4).
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FORM FIN -3BREAKDOWN OF REMUNERATION

When used for Lump -Sum contract assignment, information to be provided in this Form shall only be used to demonstrate

needed, to establish payments to the Consultant for possible additional services requested by the Client. This Form shall
not be used as a basis for payments under LumpSum contracts

A. Remuneration

No. Time Input
. Person- in Local
Position erso {Currenc {Currenc | {Currency# {Loca
) month Person/Mo |y # 1- as : Currency
Name (@sin Remunerati nth in FIN y#2zas 3-asin as in FIN-
TECH-6 in FIN-2 FIN-2
)| onRate (from 2} | } : 2}
TECH-6)
_ | Key Experts
K-
1 [Homg
[Field
K-




Non-Key Experts

[Homg

[Field

Total Costs
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Appendix A. Financial Negotiations - Breakdown of Remuneration Rates

1. Review of Remuneration Rates

1.1. The remuneration rates are made up of salary or a base fee social costs,
overheads, profit, and any premium or allowance that may be paid for
assignments away from headquarters or a home office.  An attached Sample
Form can be used to provide a breakdown of rates.

1.2.If the RFP requests submission of a technical proposal only, the Sample Form is
used by the selected Consultant to prepare for the negotiations of the Cortract.
If the RFP requests submission of the financial proposal, the Sample Form shall
be completed and attached to the Financial Form-3. Agreed (at the negotiations)
breakdown sheets shdl form part of the negotiated C ontract and included in its
Appendix D or C.

1.3. At the negotiations the firm sh all be prepared to disclose its audited financial
statements for the last three years, to substantiate its rates, and accept that its
proposed rates and other financial matters are subject to scrutiny. The Client is
charged with the custody of government funds and is expected to exercise
prudence in the expenditure of these funds.

1.4. Rate details are discussed below:

() Salary is the gross regular cash salaryor fee paid to the individual in the
i BUOz Uwi O Odhali ot dorieih larey pren{iuth dor work away from
headquarters or bonus (except where these are included ly law or
government regulations).

(i) Bonusesare normally paid out of profits. To avoid double counting, any
bonuses shall not normally be included inthe? 2 EOEUa>? wEOEwWUT OU
the percentages of social costs and overheads are based on total revenue,
including bonuses, those percentages shall be adjusted downward
accordingly. Where OEUDOOEOwx OOPEawUl gUDPUI UwUT EQ0u
i OUwhl wOOOUT Uz wbOUOOWUTT wxUOI PUwI 01 O 6C
Any discussions on bonuses shall be supported by audited documentation,
which shall be treated as confidential.

(i) Social Charges are the costsof non-monetary benefits and may include,
inter alia, social security (including pension, medical , and life insurance




costs) and the cost of apaid sick and/or annual leave. In this regard, a paid
leave during public holidays or an annual leave taken during an
assignmentifno$ R x 1 rdplagethent has beenprovided is not considered
social charges

(iv) Cost of Leave. The principles of calculating the cost of total days leave per
annum as apercentage of basic salary is normally calculatedas follows:

totaldaydeavex100

[365- w-ph-v-s]

Where w = weekends, ph = public holidays, v = vacation, and s = sick
leave.

Leave cost as percentage of saly =

Pleasenote that leave can be considered a asocial cost only if the Client
is not charged for the leave taken.

A a2 s oA s A .

(v) Overheads are the Consultantz Uw EUUDOTI UUWEOUUUwWUT EUwWwEU]
related to the execution of the assignment and shall not be reimbursed
as separate items under the @ntract. Typical ite ms are home office costs
(non-billable time, time of senior " O O U U O st&ifOndgittring the
project, rent O w I I EE @UE U Guppbdtd staff, Créskafrk | staff
currently employed on rev enue-earning projects, taxes on business
activities, and business promotion costs. During negotiations, audited
financial statements, certified as correct by an independent auditor and
UUx xOUUPOT wUT T wOEUUwWUT Ul T wal EUUZwOYI UT |
discussion, together with detailed lists of items making up the
overheads and the percentage by which each relates to basic salary. The
Client does not accept an addon margin for social charges, overhead
expenses, etc. for Expertswho are not permanent employees of the
Consultant. In such case, theConsultant shall be entitled only to
administrative costs and afee on the monthly payments charged for sub-
contracted Experts.

(vi) Profit is normally based on the sum of the Salary, Social costs, and
Overheads. If any bonuses paid on a regular basis are listed, a
corresponding reduction shall be made inthe profit amount. P rofit shall
not be allowed on travel or any other reimbursable expenses.

(vii) Away from Home Office Allowance or Premium or Subsistence
Allowanc es Some Corsultants pay allowances to Experts working
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away from headquarters or outside of the home office. Such allowances
are calculated as a percentage of salary(or a fee) and shall not draw
overheads or profit. Sometimes, by law, such allowances may draw
social costs. In this case, the amount of this social cost shall still be shown
under social costs, with the net allowance shown separately.

UNDP standard rates for the particular country may be used as reference to
determine subsistence allowances.



Sample Form

Consultant: Country:
Assignment: Date:

T A N N G VRPN

We hereby confirm that:

(@) the basicfees POEPEEUI EwbPOwUI | wEUUEET I EWUEEOI WEUI
records and reflect the current rates of the Experts listed which have not been raised

other than within the normal annual pay increase policy as applied to all the Consultantz U w

Experts;

(b) attached are true copies of the latestpay slips of the Experts listed;

(c) the away- from- home office allowances indicated below are those that the
Consultant has agreed to pay for this assignment to the Experts listed,;

(d) the factors listed in the attached table for social charges and overhead are based

OOwUT | wi PUOZUWEYIT UETT wEOGUOwI Rx1 UDPI OET Uwi OUwUI
i PUOzZUwi DPOEOCEPEOWUUEUI OI OUUOWEOE

(e) said factors for overhead and social charges do not include any bonuses or other
means of profit-sharing.

[Name of Consultant]

Signature of Authorized Representative Date

Name:

Title:
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(Model Form 1)

(Expressed in{insert name of currency*})

Personnel 1 2 3 4 5 6 7 8
Basi A
asic . way Proposed Proposed
Remuneratio . from . .
Social . Fixed Rate Fixed Rate
" n Rate per Overhe| Subtot | Profit Home . .
Name Position . Charg . per Working per Working
Working es ad! al i Office Month/Day/H | Month/Day/H
Month/Day/ Allowanc 4 4
our our?!
Year e
Home Office
"OPl 60z Uuw

{* If more than one currency is used, use additional table(s), one for each currency
1. Expressed as percentage of 1
2. Expressed as percentage of 4
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FORM FIN-4BREAKDOWN OF REIMBURSABLE EXPENSES
When used for Lump-Sum contract assignment, information to be provided in this Form shall only be used to
demonstrate the basis for calculation of the Contract ceiling amount, to calculate applicable taxesat contract negotiations
and, if needed, to establish payments to the Consultant for possible additional services requested by the Client. This form
shall not be used as a basis for payments under Lump-Sum contracts

B. Reimbursabl e Expenses

N

o

Type of Reimbursable
Expenses

Unit

Unit
Cost

Quantit
y

{Currency #
1- asin FIN -
2}

{Currency #
2- as in FIN-
2}

{Currency#
3- as in FIN-
2}

{Local
Currency -
as in FIN-2}

{e.q., Per diem

{Dawvl

{e.g., International

{Ticke

{e.qg., In/out airport

WA h 1

{Trip}

{e.g., Communication
costs betweenlinsert
place and Insert place}

{ e.q., reproduction of

{e.g., Office rent}

E3UEDODOT woi
personnel ¢ if required

in TOR}

Total Costs

Legend:
?PPer diem allowanE 1 » w b dneack gt the expert is required by the Contract to be away from his/her usual place

of residence. Client can set up a ceiling.
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Section 5. Eligible Countries

In reference to ITC 6.3.2 for the information of shortlisted Consultants, at the present
time firms, goods and services from the following countries are excluded from this
selection:

Under the ITC 6.3.2 (3: None

Under the ITC 6.3.2 (b) None
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Section 6. Fraud and Corruption

(This Section 6, Fraud and Corruption shall not be modified)

1. Purpose

1.1The ! E O Oz UOorruftiorbGuidelines and this annex apply with respect to
procurement under Bank Investment Project Financing operations.

2. Requirements

2.1 The Bank requires that Borrowers (including beneficiaries of Bank financing);
bidders (applicants/proposers), consultants, contractors and suppliers; any sub-
contractors, sub-consultants, service providers or suppliers; any agents (whether
declared or not); and any of their personnel, observe the highest standard of ethics
during the procurement process, selection and contract execution of Bank-financed
contracts, and refrain from Fraud and Corruption.

2.2 To this end, the Bank:

a. Defines, for the purposes of this provision, the terms set forth below as follows:

PEOUUUxUwWxUEEUDPEIT 2 wbUwUIrkalicting, direct® @1 Owi DY |
indirectly, of anything of value to influence improperly the actions of

another party;

21T UEUEUOI OUwxUEEUPE]I »wbPUWEQAWEEUwWOUwWOOD
that knowingly or recklessly misleads, or attempts to mislead, a party to

obtain financial or other benefit or to avoid an obligation;

~ NN N A A N

designed to achieve an improper purpose, including to influence

improperly the actions of another party;

2EOI UEDYiiwuxDIEED®EEDUDOT wOUwi EUODOT OwbdUw
harm, directly or indirectly, any party or the property of the party to

influence improperly the actions of a party;

P20EUUUUEUDPY!] wxUEEUDPEI 2 wbUo

(a) deliberately destroying, falsifying, altering, or concea ling of evidence
material to the investigation or making false statements to
investigators in order to materially impede a Bank investigation into
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allegations of a corrupt, fraudulent, coercive, or collusive practice;
and/or threatening, harassing, or inti midating any party to prevent it
from disclosing its knowledge of matters relevant to the investigation
or from pursuing the investigation; or

(b) acts DOUI OET Ew UOw OEUI UPEOOaw bOx1 ET w UT 1 u
inspection and audit rights provided for under paragraph 2.2 e.
below.

b. Rejects a proposal for award if the Bank determines that the firm or individual
recommended for award, any of its personnel, or its agents, or its sub
consultants, sub-contractors, service providers, suppliers and/ or their
employees, has, directly or indirectly, engaged in corrupt, fraudulent, collusive,
coercive, or obstructive practices in competing for the contract in question;

c. In addition to the legal remedies set out in the relevant Legal Agreement, may
take other appropriate actions, including declaring misprocurement, if the Bank
determines at any time that representatives of the Borrower or of a recipient of
any part of the proceeds of the loan engaged in corrupt, fraudulent, collusive,
coercive, or obstructive practices during the procurement process, selection
and/or execution of the contract in question, without the Borrower having
taken timely and appropriate action satisfactory to the Bank to address such
practices when they occur, including by failing to inform the Bank in a timely
manner at the time they knew of the practices;

d. / UUUUE OU wU O wUlotruptior Guidelingsuanditvadcordance with the
I E O Oz Giling shhcYons policies and procedures, may sanction a firm or
individual, either indefinitely or for a stated period of time, including by
publicly declaring such firm or individual ineligible (i) to be awarded or
otherwise benefit from a Bank-financed contract, financially or in any other
manner;* (ii) to be a nominated? sub-contractor, consultant, manufacturer or
supplier, or service provider of an otherwise eligible firm being awarded a
Bank-financed contract; and (iii) to receive the proceeds of any loan made by
the Bank or otherwise to participate further in the prepa ration or
implementation of any Bank -financed project;

For the avoidance of doubt, a sanctioned partyds ineligibi
(i) applying for prequalification, expressing interest in a consultancy, and bidding, eitheryliveets a nominated sub

contractor, nominated consultant, nominated manufacturer or supplier, or nominated service provider, in respect of such

contract, and (ii) entering into an addendum or amendment introducing a material modification to any existit c

A nominated sulzontractor, nominated consultant, nominated manufacturer or supplier, or nominated service provider

(different names are used depending on the particular bidding document) is one which has been: (i) included by the

bidder in itspre-qualification application or bid because it brings specific and critical experience anehkmothat

allow the bidder to meet the qualification requirements for the particular bid; or (ii) appointed by the Borrower.
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e. Requires that a clause be included in bidding/request for proposals documents
and in contracts financed by a Bank loan, requiring (i) bidders
(applicants/proposers),, consultants, contractors, and suppliers, and their sub-
contractors, sub-consultants, service providers, suppliers, agents personnel,
permit the Bank to inspect? all accounts, records and other documents relating
to the procurement process, selection and/or contract execution,and to have
them audited by auditors appointed by the Bank.

Inspections in this contexsually are investigative (i.e., forensic) in nature. They involveffading activities

undertaken by the Bank or persons appointed by the Bank to address specific matters related to investigations/audits,
such as evaluating the veracity of an allegatibpossible Fraud and Corruption, through the appropriate mechanisms.
Such activity includes but is not limited to: accessing and examining a firm's or individual's financial records and
information, and making copies thereof as relevant; accessingxantning any other documents, data and information
(whether in hard copy or electronic format) deemed relevant for the investigation/audit, and making copies thereof as
relevant; interviewing staff and other relevant individuals; performing physicaldtigps and site visits; and obtaining

third party verification of information.
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Section 7. Terms of Reference

SCOPE OF WORK AND TERM S OF REFERENCE (TOR)

1. THE PROJECT IN BRIEF:

The Government of Andhra Pradesh State, has appointed ? OEUEYEUDuw
#1 Y1 OOx Ol OUw" OUx OUE (b® inplementrg AAgeacygpundet Stake
Municipal Administration & Urban Development (CRDA.2) Department for
#1 Y1 OOx 01 OUwOIi w( O UEUUVDUUEUUUT wi OUwlT isw /
part of the infrastructure development, the ADCL represented by C&MD (the
?2 UUT OUDPUa 2K devedpndréstilctiren (A) At Grade Roads and Utility
Infrastructure of Major Arterial Roads in Package XVII (N6 and E13 Roads) and
PackageXVIIlI (N13 and E5 Roads)and (B) Infrastructure works in Sakhamuru Park
in 2  OE UE YbEJ@medViajor Arterial Roads are proposed to be developed to
serve as a highspeed, high-capacity traffic corridors within AP New Capital

A ~ o~ s s A A~

? OEUEYEUDw" PUa-=56

w2 U

. . Duration of
Road Project Road Project Stretch details Road Design Assignment
Package No. Length (Km)
(months)
N6 & E13 Major Arterial Roads and | N6 =13.10km | 12 months
PackageXVII . . . .
Utility Corridor works on EPC basis E13=11.90km | Construction
E5 & N13 Major Arterial Roads and | N13 = 7.30km | Period +
Package XVl . . .
Utility Corridor works on  EPC basis E5 =16.18km | 24months DLP
06 months
Amaravai Infrastructure  works (Roads & Roads= Construction
Utilities) in Sakhamuru Park on EPC 3.50kms .
Central Park basis (approx.) Period +
pprox 24months DLP
Total Roads Design Length: 51.4&m

Project Structure:

ADCL proposes to develop this project on Engineering, Procurement &
Construction (EPC) basis. EPC bids were invited through national competitive
bidding process to select the EPC Contractor. The Contractor will be required to
design and execute the work under project Engineering, Procurement &
Construction (EPC) contract (to be entered between ADCL & Succesdil
bidder) for construction of the project facility. The EPC Contractor will be
responsible for maintenance of facility constructed during the Defect Liability
period. The Contractor will also be responsible for managing specific risks in the
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project such as design, construction, as well as maintenance till the structure is
finally handed over back to ADCL, after expiry of Defect Liability (DLP).

2. OBJECTIVES:

ADCL intends to appoint well qualified and experienced consultants as
Authority Engineer to assistADCL in implementing monitoring project activates,
periodic inspection and reporting during Construction period and Defect Liability
Period and asdescribed as below:=

21 Post Tender Activities:
Project Management / Supervision during actual Implem entation /
Construction of work and Defect Liability Period (DLP)

a. To carry out supervision of the contract, detailed engineering and
EOOUUUUEUDPOOwWPOUOWEUW? UUT OubUaws O1 BOI |
and to carry out all activities relating to management, Supervision and
Administration of the construction contact including monitoring so as to
enable project completion within stipulated time schedule with stipulated
standards and specifications.

b. To proof check EPC" O O U U EResignd&DkAwings and issue approved
working drawings.

c. To carry out supervision of the project after construction during
Defect Liability Period (DLP).

2.2  Assistance to the ADCL :
d. During entire period of consultancy the consultant attend meetings ,
make presentations, liaison with local authorities on behalf of the Client.

3.0 AN OUTLINE OF THE TASKS TO BE CARRIED OUT DURING POST
TENDER ACTIVITIES :

3.1 The Consultant is expectedto provide consultancy services and assistance
to the ADCL for the management and implementation of all activities to
be carried out under this Project. These services will require
appropriate skills and expertise during implementation of the proje ct, as
outlined below: -

3.2 In providing these services, the Consultant at his own cost (with no cost
to ADCL ) may choose to appoint other consultant for specialized tasks/
services with specific written approval of the Client under sub -
contractual or sub consultancy arrangements. In all circumstances,
however the Consultant must exercise direct over riding responsibility for
the quality of the output of such arrangements and for timely and



3.3

effective integration of such outputs into the overall re quirements under
these services. The consultant must at all times retain direct
responsibility for reviewing and approving the work program, reports,
drawings and any other output prepared under these tasks by
participating with local sub -contractor, or sub-consultants. Accordingly,
the consultant will be required to provide staffing resource of
demonstrably sound and extensive expertise in the monitoring and
supervision of construction of projects involving high traffic levels based
on high design standards. While, executing the activities set in TOR by
the consultant, it is obligatory to take approvals that are deemed
necessary from various com p et e nt / relevantgovernment & statutory
agencies and local administrative bodies, all required statutory approvals
for the project etc. The client will use his good offices in getting approvals.

PROJECT MANAGEMENT SERVICES:
The Project Management Services shall comprise of following activities:

a. PROJECT PLANNING AND MONITORING:

i) Proposals on construction methodology and technology of various
items of work shall be reviewed and suitable modifications shall
be suggested keeping in view the technical/ codal requirements
(durability considerations for  structures in rivers/creeks
specffically), contractual provisions, safety measures, sequential
operation of various items, time frame, cost estimates,
compatibility of work program, proposed deployment of
personnel and equipment and site conditions.

i) The Consultant shall scrutinia | wwwUT T www" OOUUEEUO
relating to site organization encompassing site office, stockyard,
various plants and machinery and make necessary suggestions as
considered fit. However Consultant shall keep a continuous track
of work and make necessary recommendations to accelerate the
progress of work in the best interest of the project.

iii) The Consultant shall review the work program and the CPM/PERT
Chart of major activities submitted by the contractor keeping in
resources, machinery and materials, cash flow, site conditions,
environmental conditions, safety measures, flow of the traffic etc.
and shall suggest required modifications. The construction
schedule shall be finalized suitably keeping in view the targeted

107|Page



Section 7Terms of Reference 108

date of commissioning. The project progress information should be
constantly updated on the monitoring software developed
specifically and submit reports to the Client.

iv) The Consultant shall assist the Client in organizing periodic
progress review meetings where the achievement as well as
shortfalls shall be projected and corrective measures incorporated
to achieve the required progress.

b) ENGINEERING:

I. Review, proof checking and timely approval of detailed
engineering calculations, design & drawings as submitted by the
EPC Contractor, wherever required.

ii. Review, proof checking and timely approval of detailed design
and drawings submitted by the EPC contractor for temporary
works for the project incl uding traffic management.

iii. Review, proof checking and timely approval of any proposed
changes in design by the EPC Contractor during execution of
project as per terms of EPC contract. The final asbuilt drawings
shall be submitted on Compact Disc (DVD) and hard copy.

iv. Update quality assurance plans & prepare new plans as and
when required/ suggested.

v. Preparation of Maintenance Manual.

vi. Review and finalize the design criteria which shall include the
durability consideration for the project. The desig n criteria shall
be finalized in consultation with ADCL.

c) CONSTRUCTION MANAGEMENT:

i. EVwwEUwwUT 1T ww" OP1 OUzUwws$ O1 DOI I UwwE U
engineers for monitoring and supervise all construction activities
including all temporary /semi-permanent/permanent structure
necessary for implementation.

ii.  Organize construction planning and management services at site
to enable monitoring of work in accordance with construction
schedule.

iii. Provide quality control checks at site based on tender
specifications and certify quality of work performed by the EPC
contractor.

iv. Scrutinize, certify and approve invoices, bills and other
documents submitted by the Contractor, in support of invoice,
bills for releasing advance/interim/ final payment s. The



guantum of work carried out would be measured in the presence
of authorised ADCL Engineer and certified by the Consultant.

v. Evaluate, certify and recommend to the Client, if any alterations
in scope or work/ contract arising during execution of the w ork.

vi. Co-ordinate with the various concerned agencies on behalf of the
Client and obtain necessary approvals wherever required.

vii. Examine the foundation level, strata for foundation and decide
suitability for foundation. Approve founding levels as per
acceptance criteria approved. The acceptance criteria for
approving foundation level shall be prepared by the consultant
and shall be recommended to ADCL for approval. However, the
approval to this acceptance criteria shall be given by ADCL.

viii. Examine and approve all temporary structure/centering system of
launching girders for superstructure and supervise/ responsible
for the same.

ix. To evaluate, certify and to recommend to ADCL, if any extra
item, excess quantities during execution of the project.

X. The consultant shall prepare structural health monitoring system
along with the instrumentation and shall give detailed
specifications, estimates for the same.

xi. Carryout additional surveys, investigations etc., if required
during execution.

xii.  To prepare / update estimate, if required during execution.

xiii. ~ To prepare information as per RTI and various acts etc for the
Client/ ADCL.

d) ENVIRONMENTAL MANAGEMENT PLAN:
EOw EUw Uil w "O0bPI OUzUw UI xUlI Ul OUEUDY
management, implementation, monitoring the E nvironmental
Management Plan and make suitable provisions / amendments.

PROOF CONSULTANT
To be appointed by the Contractor with the approval of ADCL as per the
terms and conditions of EPC agreement Article- 10.

RESPONSIBILITY FOR ACCURACY OF PROJECT PROPOSALS/
SCHEMES:

The Consultant shall be responsible for accuracy of the data collected/
generated as well designs, drawings and estimates prepared as a part
of the providing consultancy services for the project. He shall indemnify
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3.6

4.0

the Client / ADCL against any technical deficiency in implementation of
the including staking out and for this purpose he shall furnish
Performance Guarantee. The successful Bidder, to whom the work is
awarded, shall be required to furnish a Performance Guarantee from a
Nationalised Bank, in favour of the Client. The Performance guarantee
amount shall be as stipulated in the tender document and it shall
guarantee the faithful performance of the Contract in accordance with the
terms and conditions specified in these documents and specifications for
work. The Guarantee shall be furnished on commencement of the relevant
phase and shall remain valid for the entire period of the particular phase.
The Performance Guarantee shall cover additionally the following
guarantee to the Client:

a) The successful Bidder guarantees the successful and satisfactory
performance of the services provided under the contract, as per the
specifications and terms and conditions of the contract.

b) The successful Bidder further guarantees that the services
provided by him shall be free from any defects in design and
guality and shall upon written notice from the Client fully remedy
free of expenses to the Client such defects as developed under the
normal use within the Defect Lia bility Period specified in the
relevant clause of General Terms and Conditions of Contract.

The Performance Guarantee will be returned to the Consultant
without any interest at the end of the Defect Liability Period.

PROPRETORY RIGHTS:

All design s developed, drawings, data accomplished by the Consultant
under the contract shall be the property of ADCL. The data collected in
the course of work shall be handed over to ADCL in suitable format and
suitable media, including hard copy to the satisfactio n of ADCL .

STANDARDS AND CODES OF PRACTICE

All activities related to field studies, design, execution &
documentation shall be done as per the latest guidelines / circulars and
relevant publications of the MoRT&H, Indian Road Congress (IRC)
and Bureau of Indian Standards (BIS). For aspects not covered by IRC
and BIS, international standard practices, such as British & Americans
Standard may be adopted. Regarding interpretation the decision of
ADCL shall be final and bindi ng. The consultant, upon award of the
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contract, and from time to time as required may finalize the relevant

standards and codes to be adopted in consultation with ADCL.

All notations, abbreviations and symbols to be used in the reports,

documents and drawings shall be as perthe above standards of latest
versions.

During all phases of work, the Consultant shall use the above
standards of latest versions.

SCOPE OF SERVICES:
The scope of servicesisto bein thefollowing manner

1. ProjectManagement / Supervision during actual implementation of
Detailed Engineering, Construction of work & Defect Liability Period
(DLP).

2. Review of :

a) Engineering Survey including Geotechnical Survey.

c) Design & Drawing & Spedfications

d) Quantity Estimation & Costing as per current SOR/SSR.
e) Environment Impad Assessment

f) any other report available with ADCL .

3. Activities/ Scope of services shall also include:

On review of the reports as above the consultant shall prepare a report
clearly indicating their understanding of the project, sufficiency of
data available and their comments for any revision / modification, in
consultation with the Client.

On review, the Consultant shall procure/generate necessary soft
copies of documents, drawings required for appointment of EPC
contractor, obtaining remaining clearances (if required) and the Client
requirements.

Finalization of the revisions/modifications as suggested in
consultation with ADCL and incorpora tion of the same in the project
data.

The consultant shall prepare/update the cost estimates, if so
specifically required by Client as per current SSR/SOR.
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Vi.

Vii.

Review of cashflow, review of proposed traffic distribution/
management pattern with suggestions to be given along with financial
advice/ assistance, if and whenever required. Preparation of revised
proposal as per the requirement/ instructions given by Cabinet
Committee on Infrastructure, Government of Andhra Pradesh State.
Land acquisition (in additi on to work done by the earlier Consultant):

a. The Consultant shall upd ate the requir ement of land on both sides
of corridor / ROW and prepare land acquisition proposals and
plans.

b. The Consultant shall also identify availability of the land
required for temporary works for the project such as casting
yard, Concrete plant, fabrication yard, material and equip ment
storage, labour colonies, etc. The Consultant shall co-ordinate with
various authorities such as APCRDA, Local Authorities, AP
Revenueetc.,, for getting land acquisition in this regard.

c. ADCL would asgst the Consultant in preparing the land
acquisition proposals for the project, in the form of letters,
recommendations to the concerned Land Acquisition authori ty, if
deemed necessary.

Utility shifting, if do so required, and liaising with concemed
agencies and Local authorities. Identification of utility shifting
required for construction, liaising with concerned agencies for
shifting of the same. Provision for the same shall be made in cost
estimates. Permisson/ NOC from local authori ty for traffic dispersal
on at interchanges and comments of traffic department for the same.

4. The following are some of the important aspeds to be reviewed

and assessed by the Consultant.

a) Design & General:

1)

2)

General Arrangement Drawings for Road, Bridge and all other
components / structures to be included in the project. Wherever
specific shapes, type construction methodology is envisaged
drawin gs shall be with su fficient details.

Design Criteria covering all aspects such as Geometrica design,
structural design etc. with special attention to the seismic
standards considering events like tsunami for all structures for



which detail ed design isto be done by the EPCcontractor.

3) Design of drainagefor main and allied structures, approach roads, and
subsoil drainage system for theimprovement of marshy /weak strata
wherever required.

4) Standards for traffic management system including Traffic
monitoring and approval from the concemed competent authority.

5) Sandardsfor Instrumentation systems.

6) Standards for construction including resources such as

equipm ent, man power etc.

7) Standards for environmental management and mitigation
measures during construction and operation.

8) Safety standards.

9) Material spedfications.

10) Lighting arrangement scheme and specifications (Illumination

standards.)

11) Aesthetically pleasing anti crash barriers, landscaping,
arboriculture, traffic signals, signageg, etc.

12) Overall disaster M anagement systems.

13) General overall arrangements for ancillary structures such as
parking lots etc. wherever additi onal land is available beyond Right
of Way.

14) Encroachment prevention/ Removal, site security etc.

15) Preparation of LA Scedules.

16) Standards for maintenance and inspedions and arrangement for
inspection

17) Hydraulic and Hydrographic design requirements.

18) Overall Dispersal system and parking arrangements etc at

interchanges.

19) The working drawings for the works shall be approved by the
consultant.

b) Specifications:

i) The specifications for the various items of works and the design
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criteria shall be as per MORT&H guidelines (fifth revision) and
current IRCz design code, spedfications for road and bridge
works and the design criteria or current prevailing international
standard practices. The prevailing MORT&H / IRC Codes / IS codes
shall get the priority. For any item not covered in the aforesaid
spedfications and guid elines, the Consultant shall propose / draft
the appropriate spedfications based on the international standards/
practiceswith the approval of ADCL .

5. Detailed Scope of Post Tender Activities:

This is the period of construction / actual execution and also the
period of defect liability. The Consultant shall be fully responsible
asProject Management Consultant and provide consultancy
services as Authority Engineer. The consultant shall be
responsible for the construction activities at site to be carried out by
the contractor as per terms and conditions of contract (between ADCL
and EPC contractor), approved drawings & spedfications and
completion and opening of road /corridor to the traffic within the
time schedule prescribed. Some of the important duties of the
Consultant while exeaution of work is listed below:

1. The Consultant shall scrutini ze the general arrangement drawing
submitted by the EPC Contractor with reference to the tender
conditions, designs criteria, drawings etc. The copy of the approved
general arrangement drawing will be submitted to ADCL for fin al
approval.

2. The GAD, Structural drawing, Plan profile, typical cross section
drawings, calculations etc., to be submitted by the EPC Contractor
are to be chedked and approved by the Consultant for ADCL .

3. Chedking and approving the set out alignment of road acwmrding
to the approved drawingwill bethe responsibility of the Consultant.

4. The Consultant shall proof chedk and approve the Geometric design
of pavements and Sru ctur al design of structures includ ing launching
scheme design and drawings etc. submitted by the EPC
Contracl O Ugeslgn consultant and proof chedked by Proof
consultant appointed. If required the Consultant shall also carryout



design of some structur al components to avoid delay in execution of

the work. The Consultant shall clearly specify and ensure time

schedule indicating stages for the submission of the design and
drawing by the Contractor.

5. The Consultant shall obtain the Construction program from the
EPC Contractor in form of the CPM/ PERT to monitor the time
fixed to start the activity and end the adtivity with resped to the
actual work.

6. The Consultant will also approve and provide details of the following

temporary works (if any) to the contractor as may be required.
i. Concept design of pre-cast yard and the fadlities.

ii. Concept design for handling and transporting of pre-cast
segments etc from casting yard to site.

iii. Ched the Design and details of erection truss for the erection
of the deck segments or other elements prepared by the
contactor.

Iv. Chedk Design and fabrication details of the formworks for pier,
the dedk and any other element / component as prepared by the
Contractor.

v. Ched the Design and details of formwo rks for casting parapets
and stitching concrete.

vi. The Consultant shall also advice on the mechanical electrical
and electronic parts of temporary works required in the above
temporary works.

7. The Consultant shall furnish to the ADCL following reports and
documents in the number of copies staed. All reports and
documents shall bein English.

i. Progress Reports: The Consultant shall submit monthly
progressreports, whi ch shall include minutes of site meetings
with the EPC contracor that the Consultant has convened, to
the ADCL commencing at the end of the month follow ing
the date of award of the contract for construction. After the
issue of the completion certifi cate these reports shall be
submitted at quarterly interval, until the end of maintenance
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10.

11.

12.

13.

period.
ii. Action taken report/ follow up of Inspection reports, MoM etc.
iii. Completion Report: - The Consultant shall submit a

completion report at the time of final certifi cation.
iv. Assist ADCL for any litigation, PIL filed with r eference to this
project.
v. Providing report/ assistance in ascertaining claims made by the
EPC- contractor.
vi. To carry out adions as per obligations of the RFP of the
contr actor of the projed.
The Consultant shall approve foundation strata for Bridge and
other structures for laying the foundation.
The Consultant shall exercise full check at various stages of work,
including proof chedking of contractorzs own design of the Road,
Bridge and other structures. To ensure correctnessas per appr oved
GAD, Structural drawing, Plan profile, typical cross section
drawings and calculations etc., and to get the same approved from
ADCL, if required.
Consultant will be responsible for Quality Assurance as per the
specifi cations for the work.
The Consultant shall issue Power of Attorn ey in favor of Team
Leader/Senior Resident Engineer/ appropriate person on site
authori zing him to measure & record and accept bills, to give
instructions to the EPC contracor, to certify EPC contractorz bill,
measurements, and payments, to communicate with the contractor
and the ADCL. The above authorization should be submitted
immediately on exeaution of agreement with the ADCL .
Measurements of the work in progress shall be checked an
d entered by the Consultant in measurement book (M B) prescribed
for arranging payment to the Contractor by ADCL .
At the end of the work, a final measurement will be taken
jointly by the Consultant and the EPC contractor and will be
recorded by the Consultant in M easurement Book (M B) issued by
the Client.



14. Final bill will be prepared by the Consultant for arranging
payment to the EPCContractor by ADCL.

15. The Consultant shall obtain from the EPC Contractor and certify
As-builU d¢rawin gs of all wo rks carried out. As built drawin gs will
be made on computer using the latest version of Auto Cad and
supplying one plot out and six copies of print along with cartridge
or any other e-storage device/ media as may be dedded by ADCL .

16. The Consultant shall arrange submission of ?Asbuilt? drawings
Along with completion report from the EPC Contractor.

17. Consultant shall submit the draft minutes of project related
meetings. He shall provide comments on various proposals,
references received by the ADCL. Reports of important visits,
acddents, special features or any other issues required by ADCL in
al stages of the consultancy services shall be " OOUUOUEOUz U
responsibility.

18. The Consultant shall pursue liasioning with local bodies /
concerned authorities/ utility holders by contractor and intervenes

if necessay.

19. Theconsultant shall assst ADCL in commissoning of the projed.

20. The Consultant shall prepare QA manual for the entire project
sinceinception till completion of Defed Liability period and use
the same for the project exeaution.

21.D¢eliverables:

i) Inception reports and monthly progress reports.

i) Revised cost estimate and any other revision /modification etc.
accepted by the ADCL .

iii) Parameters, loading standards, code of practice to be followed,

design standards etc.

iv) Quality Assurance & Quality Control Manual and Maintenance

Manual (Three Final Copies each).

v) Documentation of all consultation, correspondence made with
various organizations and permissions, assurances obtained. (3
copies & DV D for soft copies).

vi)  Evaluation report for scrutiny of bids receved and
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recommendatio ns for appointment of EPC Contractor.
vii) Organisational structure for implementation of the projed, work
schedules and staff deployment to meet spedfied targets.
viii) Any other reports, photographs & Video CD/DVD etc. necessay
for the projed.
ix) The Consultant shall document all the services provided in theform
of drawings, estimates, reports, photographs in 3 sets (or as stipul ated
otherwise) of hard copies and 2 set of soft copy in the form of CD/DVD
and submit it to ADCL .
Responsibil ity for Accuracy:
Consultant shall be solely responsible for accuracy of the proof
checking, construction supervision and reports etc.

6.0 TERMS/ SPECIAL CONDITIONS

1.

TheConsultant will be responsible to carryout work as furnished

above.

2.

The program of proof chedking and approving the working
drawing shall be as per the time period stipulated in construction
contrad.
The Consultant shall exercise powers and authority as well
perform all the duties, liabilities, function and obligations as
PEngineer? axcept for the followi ng for whi ch the Consultant shall
submit proposals for obtaining specific approval of the competent
authority in ADCL, before taking any action. In general any
matter involving financial liabilities on the ADCL shall be
referred to the ADCL for approval.
TheConsultant ading as sAutho rity Engineer/ EngineeU gluring
exeaution of thework shall obtain prior approval of the ADCL in
respect of :
i.  Approving subletting of the work
i.  Granting claims to the Contractor
ii.  Ordering suspension of the work
iii.  Determining an extension of time to the Contractor.



iv.  Waiving off the penalty and arranging the repayment of
compensation for delay.

v. Issuing a variation order

vi.  Ordering any works / test beyond the scope of the contract.
vii.  Determining rates for the extra items / extra work /

additional work,

viii.  Any variation in the contract condition.
The Consultant shall set up a site office under the Team leader /
S.R.E. who will be in constant charge for the diredion and
control of the work.
The Team Leader / Sr.R.E.and all key personnel shall visit the
work site personally from time to time and whenever his servi ces
are required for ascertaining that the work is being carried out
satisfactorily and also for studying the problems on the spot and
giving necessary clarification / dir edions.
The Consultant shall engage and retain adequate supervisory staff
as suggested from time to time by ADCL . The supervisory staff
shall consist of skilled and experienced technical men and the
Consultant shall undertake to keep a qualified and experienced
technical Resident / Site Engineers who shall always be in
charge of the works and be available on the site until the project
is completed. The manpower deployment shall be generally as
given in 2 2 UE 1l Bdbw 1 O Ith® endultant does not
empl oy stipulated staff, ADCL reserves the right to make suitable
reduction in subsequent monthly payments, payable to the
Consultant. Further, depending on the progress of the work or
otherwise ADCL may advice the Consultant to reduce Key
Professonals / staff deployment with corresponding reduction
in fees payable to the Consultant. In case of failure of the
Consultant to provide Key Professonal / support staff reduction
as stipulated in the Bid D ocument shall be applicable.
The Team Leader / Resident Engineer available at site shall
receive instructions on behalf of the Consultant, which may be
given from time to time by the Inspecting Officers of ADCL .
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9.

10.

11.

12.

13.

14,

The Consultant shall ensure that, the EPC contractor attends
All observations made during the regular and periodic visits, by
various Inspecting Officers about the quality of work. They will
issue work memos / inspedion report after each such visit to
the EPC Contracor and endorse copiestoin chargeD.E./E.E./ SEE.
/| C.E/ED/CMD of ADCL . Apart from above visits, the Key

personnel, sub-Professional staff shall be available at project
site/base camp
The Consultant shall deploy sufficient staff, transport and
equip ment at the site of work for supervision and exercising
adequate and constant day to day technical supervision
over the construction including layout cheding,
requir ement of material and their procurement in time, cheding
their quality conforming to approved specification and accepted
standards.
The Consultant shall provide and maintain at their cost, their
own Vvehicles (all transportation means) required for use in
connedion with their assgnment.
On finalization and acceptance of tender for effective
supervision, the Consultant shall make his own arrangement of
enclosed office space at site of work at his own cost during
contract period, till site office if any, to be provided by the
contractor is made available.
The Consultant will be fully responsible in their capacity as
Consultant for the soundness and correctness of all works
executed; assuming responsibility of soundness of the design
and of the conformity of the work to the approved plans, design
and specifications and conditions of contrac applicable to
the subjeca work. Consultant shall also partial ly responsible for
progressof work with respect schedule program.

Any approval / concurrence by ADCL to the Consultantzinstruction,

preliminary or detailed engineering, design, drawing and

estimate shall in no way absolve the Consultant to ensure sound
construction and performance as per the spedfication of the



15.

16.

17.

18.

scheme as awhol e. The appoint ment of any engineering staff by
the ADCL at the site of the work shall not in any way diminish
the responsibility of the Consultant in this respect.

The Consultant shall not have any objection to ADCL
maintaining any civil engineering staff (the office space for
whom will be provided separately by the Consultant /
Contractor at free of cost) at the site of works to carryout
works and duties allotted to them by ADCL in resped of works
at the site of other areas. During inspection of such authorities
the Consultant shall produce necessary records, drawing,
documents etc. to the inspecting officer.

The Consultant shall not have any objection to the works being
inspected by the other Proof Consultant if any or any other
agency appointed by the ADCL for inspection of the same.

The Consultant shall certify that the work measured,
recommended for payment by th e Consultant are fully
consistent with the type, quality and specifications prescribed in
the agreement along with the specifications prescribed in the
agreement entered into with the EPC contractor(s). While
approving such bills, the Consultant shall follow the rules and
instructions issued by the ADCL from time to time. The
Consultant shall be deemed to guarantee the correctness
scrutiny, checking or gpprovd by them, as to quality control of
the work concerned. The measurements shall recorded by the RE
and certified by the Team Leader and SRE. The ADCL or its
authori zed representative(s) may also check 100% percentage of
the measurements and bills as felt necessary as per instructions
issued by ADCL from timetotime.

The Consultant shall supervise the work and also check
measurements of hidden items to be done jointly by the
Consultant staff in the presence of the ADCL or its authori zed
representative(s) and EPC contrador or its authorized
representative(s). The Consultant shall affix their signature as a
token of their chedk.
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19.

The Consultant shall scrutinize and approve the Quality
Management Plan prepared by the EPC contractor and
ensure compliance with its requirements during the execution
of the work. Addit ional actions listed in the following scope for
generating such Quality Management redization have
been indicated hereunder.

Each Quality Control (QC) requir ement needs to be switched into

the Overall Quality Management Plan to realize a Total Quality

Control Management function. The Quality Management Plan

shall consist of the followi ng points; however the list is not

exhaustive.

A) Prepare a manual containing Quality Management Plan
including Quality Control procedures and check lists for
approval to materials and methods at various stages of
construction and a system for maintaining re cords of work
and testresults.

B) Following approval to the Quality Management plan by ADCL ,
the Consultant will instruct the contracor in its day-to-day
implementation including advising on the organization of
laboratory and equip ment requir ementz at site and
demonstrate the dif ferent work procedures and maintenance
of records.

C) Chedking the contractorz construction methods, sequence
of operations and temporary works needed for ensuring
quality of output and safety during constructions.

D)  Monitoring the implementation of the Quality Management
System and various other suggestions made by the Officers of
the ADCL, during regular and periodical visits, compiling
and analyzing the test results and advising on necessary
remedial / correctiveactionintime.

E) Furnishing monthly reports on monitoring of Quality Control
to the ADCL covering the above-mentioned aspects and
any other important point relevant to the quaity ofwork and the
extent of hisinputs.



Submitting an interim and final report on quality aspects of
the entire job during its progress and on its completion.
Some of the sub tasksto beincluded, but not limit ed to, under
the above stated scope of the Quality Management plan are:

I) To prepare comprehensive checklists for each item of
the work and guidelines for quality control / quality
assurance operations. The Quality Management plans
to be prepared by the EPCContractor will include the
followin g:

a)| Materials, equipment, | Type of tests and frequency
Workmanship and end | at source and at site as

products. available.

b)| Degree of quality Acceptability criteria as
control per tender specifications.

c)| Quality ched Redaifi cation / corrective

actions surveill ance,
review technical
appraisal, performance.

d | Reoords, reporting and | Formats for records

) | documentation keeping, reporting and
The Consultant will also arrange to keep one copy of
QC/ QA manual on the site for reference. Theinstructions
contained in the QC/ QA manual shall be applicable to the

present assgnment.

i) To formulate and implement
Management Information / Reporting
formats, Approval slips or pour card or prior to
commencement of work, Progress reports, financial
forecasts, Data sheets, Registers etc.

i)  To analyse the various results of laboratory and field

tests carried out, prepare and submit reports to ADCL and

suggestremedial measures if any, to remedy shortcomings.

iv) Chedcking the design and eredion of centering,
shuttering and other temporary works proposed to be
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Vi)

vii)

viii)

iX)

X)

Xi)

ereded by the EPC contracor.

To chedk and approve all items of work before
commencement. For all-important items of work like
concreting operations, the Consultantzz Engineer
shall supervise the operation throu ghout

To advice and approve construction methods, sequence
of operations and program for work proposed by the
contractor.

To ensure that all the work is in line, level and
verticality and the finishing are as per the approved
drawings and spedfic ations.

To develop a format of PWorkmanship Index? in respect
of all primary activities carried out for ead items of
work, so that qualitative assessment ofthe project can be
generated to facilitate acceptance criteria for reference
and reoords.

The ? $gineer? to attend siteinspection and meeting with
Higher officers of ADCL, etc. whenever so required.

To carry out joint principal inspection (detailed
inspection) at the end of defects liability period and
advising on remedial measures for defeds, if any,
discovered.

To submit monthly progress reports to the covering
physical progress against targets, financial forecast,
analysis of test results and suggestions for corrective
actions, quality aspeds compliance with tender
spedfications / provisions and suggestions for
wiping out back-log if any. The progressreports shall
also include the Consultant inputs on the job for the
period of reporting and any other observ ations.
Consultant shall also submit progress details of work
with respect to scheduled program and shall submit
causes for delay if any and suggestions if any to
maintain progress work as per schedule.



20.

21

22

The Consultant shall be responsible for checking
the materials, workmanship and soundness of the
structures keeping in view Quality Assurance (QA) chedks
and safety standards. Consultant shall submit monthly progress
reports as per the diredions of the ADCL and should also
submit recommendations with regard to the extra items with
supporting site records and also supervise field tests on
materials, structures etc. in accordance with predetermined
schedules. The Consultant shall also maintain adequate recordsto
ensure proper certification of bills for the work done for
payments to the EP C contractor, including recommendations
of extension applications, extra items, variation statements,
Quality and Quantity chedks for all bills etc., in forms prescrib ed
by the ADCL. The Consultant shall also hold periodic review
meeting with the EPC contractor and the ADCL and co-ordinate
follow up actions. The Consultant shall depute adequate and
qualified staff for exeaution and supervision of project to the
satisfaction of the ADCL. The Consultant shall maintain
staff attendance register at site indicating arrival and
departure at site and shall be made available for inspection when
requested by ADCL .

The Consultant shall exercise complete day-to-day
supervision during construction period of the assgned
work, ensuring quality control in acoordance with tender
stipulations, specifications, drawing s and site conditions. The
quality control will be exercised at all stages of construction, viz.
approval of materials thereof in proper proportion including
prescribing norms for test periodi cally and acceptability criteria
and workmanship at all stages of exeaution of individual items
of work.

The Consultant shall ensure proper establishment of field
laboratories by the EPCContractor to conduct laboratory test on
materials of construction such as aggregate, sand, gravel,
cement, steel etc. All site instruments etc. shall be monitored

125|Page



Section 7Terms of Reference 126

23

24.

25.

26.

27.

28.

29.

properly and arranged to be caibrated periodically through
EPC contractor at contractoUsz cost. The Consultant shall
maintain necessary site records & obtain data in support of
the same. The Consultant shall ensure all field and laboratory
tests on materials of construction as well as partially or
completely ereded structures etc are carried out by
contractor and maintain adequate records thereof.

The Consultant shall suggest to ADCL madifi cations, if any,
due to siteconditions and advise regarding cost variation, on
acoount of extra items and excesseson the contract.

The Consultant shall ensure regular and timely flow of approved
working drawings and issue necessry instructions to the
contractor in thisregards.

The Consultant shall monitor the progress by using modern
methods of control such as computerized CPM / PERT, project
management soft-wares such as Primavera, MS Projects etc. and
submission of progress reports of work executed monthly. Both
financial and physical progress reports, within prescribed time
and cost parameters will have to be done by the Consultant
who will also suggestimprovementsinthisfield from timetotime.
The Consultant shall undertake complete administration and
management of EPCcontrad till expiry of the defed liability
period and payment of final duesto the EPC contracor.

The consultant shall scrutinize ?As BuilU ®lrawing obtained from
The EPC contractors of all works carried out.

The Consultant shall undertake / ensure preparation of
Maintenance Manual in respect of contracted work and further
advise ADCL by regular and periodical inspection
during the defects liability period on maintenance requirements,
if any.

The Consultant shall undertake verification of work on
completion and submitting certifi cate of completion of work
along with completion report in three copies. The Team Leader
shall prepare this certificate and furnish the same to ADCL .



30.

31.

32.

33.

34.

The Consultant shall carry out verification by taking and
recording joint measurement/s of the final bill preparation and
finalization of final bill, as per the items and conditions of the
Contract and certificate for release of final payments by ADCL .
The Consultant shall provide a statement of claims/d isputes on a
monthly basis. In case no claims are outstanding the Consultant
shall provide a certifi cate to that extent.

The Consultant shall assist and advise ADCL with regard to extra
claim / dispute, if any till the cases are settled. The Consultant will
also be required to brief the legal adviser / legal consultants of
ADCL on cases pertaining to thework.

The Consultant shall render to ADCL every asdstance, all
technical services, proper guidance or advice on any matter
concerning the technical and engineering aspects of the Projed
includi ng periodical interaction and also through invited experts
on specific subjeds with ADCL z prior approval.

M eetingswith ADCL

Meeting with ADCL by Team Leader twice in a month and
frequently as and when required as per circumstances.
Processing of Bills

Interim monthly payments shall be based on the interim payments
certificates processed by the Consultants following a request
made by the EP CContractor. In processng EPC Contractorz
payments, the recording of bill shall be done by the Sr.Resident
Enginee / Resident Engineer of the Consultant after checking
100% measurements. The Team Leader of the Consultant will
certify that he has checked 50% of such measurements while
recommending interim  payment certifi cates. Whenever
measurements are to be made, the Resident Engineer of the
Consultant will inform the EPC Contracor and ADCL
representative in advance. The participation of ADCLZz
representative in such measurements will not be
mandatory. However, should he wish to particip ate or be
represented, he shall be empowered to do so and to check any

127|Page



Section 7Terms of Reference 128

7.0

8.0

measurements, if he so wishes. The interim/final bills shall be
submitt ed with the certificate from Team Leader for quantity and
quality of thework recorded/proposed of payment.

35 The Consultant shall monitor and ensure all matter pertaining
To Environme ntal Management plan and related issues.

36. The Consultant shall prepare disaster management plan for the
App roach road both for a construction period as well as for the
entire life span of the App roach road.

ADD ITIONAL SERVICES
The Consultant shall, if so required by ADCL, provide the
services as specified below as additional services to those
specified above.

a. Preparations of reports or additional contract documents for
consideration of proposals for carrying out of additional
work.

b. Any other specialist services by the Engineer or other
specifications as may be agreed upon.

All additio nal services other than minor extras without materially
affecting the scope of work will be authorized by ADCL at rates
or on man-month basis and under conditions to be mutually
agreed prior to the signing of the contract.

STAFFING REQUIREMENTS / PROFESSIONAL EXPERTISE

The Consultant shall engage the appropriate key professonals in
various disciplines to und ertake the present Consultancy work.

The Consultant shall employ at least followi ng Key Professonal
(Engineers and Experts), with following minimum educational
gualification, professonal and relevant experience for Consultancy
services during Design Engineering Review and PMC (supervision)
activities. The man- month indicated for each Key Professonal is
minimum requir ed; however as per requirement/ site conditions ADCL
may instruct the Consultant to increase the man-month input of these
Key professonals at no extra cost, if deemed necessary for proper



exeaution of consultancy services.

S. o Construction | DLP Man -
No Staff Position NOS'Man-months months
1 Team Leader Cum Senior Bridge 1 12
Engineer
: . , 1 12
2 |Resident cum Highway Engineer 12 _
Intermittent
3 |Bridge/Structural Engineer 1 12
4 |Senior Pavement Specialist 1 12
5 |Senior Quality cum Material Expert ! 12 1_2
Intermittent
6 |Road safety Expert 1 12
7 |Support Engineers 6 12

9.0 PERFORMANCE SECURITY:

The successful consulting firm shall have to submit a Bank
Guarantee (BG) for an amount of 2.5% of the Contract Value within
15 days of issue of LOA. The BG shall be valid for a period upto 2
(two) months beyond the expiry of the Contract period. The BG shall
be in the format specified in Appendix E of draft contract form and
furnished from aNationalized Bank / Scheduled Bank approved by
RBI having a networth of not lessthan 500 crore as per latest Annual
Report of the Bank. In the caseof aForeign Bank (issued by aBranch
in India) the networth in respectof Indian operations shall only be
taken into account. In case of Foreign Bank, the BGissued by
Foreign Bank should be counter guaranteed by any Nationalised
Bank in India. In case of W, the BG shall be furnished on behalf
of the Vv and not individually by the members.

10.0 PENALITIES & RECOVERY OF PENALITIES:
The following Recovery of Penalties shall be made from Monthly
Invoices, in any case of unsatisfactory performance of Consultant,
including but not limited to:
() Recovery of Rs. 10,006/or 0.5% of the monthly amount (whichever
is higher) payable in case of inordinate delays in certification of
IPC.
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(i) Recovery of Rs. 20,000/per instance in case of failure to submit
quarterly report on the variations likely to take place in the next
quarter.

(i)  Recovery of Rs. 10,000 per day per key staff for noravailability of
key staff for more than 10 days.

(iv)  Recovery of 15% of remuneration of staff in case of 1st turnover
per key staff position and 25% of remuneration of staff in case of 2nd
turnover from each monthly invoice. A max. of only 2(two) turnovers
with above penalties per position is allow ed.

(v) In addition, the Client may apply other remedies including encashing
fully or partially performance security in case of unsatisfactory
performance of Consultant.

For ESHS, the scope of services of the consultant for civil works

supervision should be based on the following:

Ensurethat UT T w" OOUUEEUOUzUwS$2"' 2wxl Ul OUOEOET wh|
PDOUI UOEUDPOOEOWPOEUUUUAWXUEEUDPETI wEOEWE] ODY
obligations.

The ESHS related services includebut are not limited to:

1.

e A~ A N N A A s N

Management Plan (C-ESMP), including all updates and revisions (not

less than once every 6 months);

review and approve ESHS provisions of method statements,

implementation plans, GBV/SEA prevention and response action plan,

EUEPDOT UOwxUOx OUEOUOWUET 1T EUOI UWEOBOEWEOOU
documents;

review and consider the ESHS risks and impacts of any design change

proposals and advise if there are implications for compliance with

ESIA, ESMP, consent/permits and other relevant project requirements;

undertake audits, supervisions and/or inspections of any sites where

the Contractor is undertaking activities related to the Works, to verify

GBV/SEA obligations, with and without contractor and/or client

relevant representatives, as necessary, but not less than once per month

UOEIT UUEOI WEUEDPUUWEOGEwWDPOUxIT EUPOOUWOI w" OC
community liaison records, monitoring f indings and other ESHS related



10.

11.

12.

EOEUOI OUEUPOOOWEUwWOI ET UUEUAOwWUOWEOOI pU
with ESHS requirements;

agree remedial action/s and their timeframe for implementation in the

I YI O0wOi wEwWOOOEOOxOPEOET whpDUT wlT 1 w" 6060
ensure appropriate representation at relevant meetings including site

meetings, and progress meetings to discuss and agree appropriate

actions to ensure compliance with ESHS obligations;

s oA~ A N N A A s N N oA A e N

Ul YPI PWECEWEUPUDPGUI OwbPOwWEwWUDPOI awdbEOODI
documentation (including regular reports and incident reports)
regarding the accuracy and efficacy of the documentation;

undertake liaison, from time to time and as necessary, with project
stakeholders to identify and discuss any actual or potential ESHS
issues

establish and maintain a grievance redress mechanism including types
of grievances to be recorded and how to protect confidentiality e.g of
those reporting allegations of GBV/SEA.

ensure any GBV/SEA instances and complaints that come to the
attention of the consultant are registered in the grievance redress
mechanism
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A. Team Composition & Qualification Requirements for the Key Experts
(and any other requirements which will be used for evaluating the Key
Experts under Data Sheet 21.10f the ITC)

Criteria, sub -criteria, and mark system for assessment of score of Key Staff for
adequacy of the Assignment:

S. No Staff Position M arks

1 Team Leader Cum Senior Bridge Engineer-1Nos. 12

2 Resident cum Highway Engineer -1Nos 6

3 Bridge/Structural Engineer -1Nos 6

4 Senior Pavement Specialist-1Nos 6

5 Senior Quality cum Material Expert -1Nos 6

6 Road safety Expert-1Nos 4

7 Support Engineers -6Nos N/A
Total 40

Note: 1. Each Expert CVs is expectedto secure at least 75% marks for being eligible for
deployment in the proposed position.
Note: 2. Sub criteria for qualification of key Personnel (i.e. Professional staff)

GeneralQualifications 25%
ExperiencéAdequacy for the project 70%
Employmentwith firm 5%

Total 100%

Evaluation Criteria for assessment of score of Key Staff for adequacy of the Assignment:
Team Leader Cum Senior Bridge Engineer :

S, Description Max.
No. Points
1 |General Qualification 25

I) Graduate in Civil Engineering 21 25
II) Post Graduation in Structural/Bridge Engineering 04
2 |Adequacy for the Project 70




Total Professional Experience in handling Highway/ Bridge projects 10
< 15 years-0

15 years-7

IAdd 1 marks extra for each additional year of experience subject to maximum
3 (three) marks.

Experience as Team Leader/Sr. BridgEngineer or similar capacity in 20
Construction/Construction Supervision/IE of Bridges/ ROB/ Flyover/any other
structures of 4/6 lane and above.

< 10 years-0

10 years-15

Add 1 marks extra for each additional year of experience subject to maximum
5 (five) marks.

Experience as Team Leader/Sr. BridgeEngineer or similar capacity in 20
Construction/Construction Supervision/IE of Bridges/ ROB/ Flyover of 4/6
lane and above of minimum length of 200 mtr.

< 2 No. Bridge/ROB/Flyover - 0 marks

2 No. Bridge/ROB/Flyover - 15 marks

add 1 mark extra for additional projects subject to max. 5 (five) marks

Experience as Team Leader/Sr. Bridg&ngineer or similar capacity in 15
preparation of Detailed project Report/Feasibility Study cum preliminary
design report of Bridge/ROB/Flyover of 4/6 lane and aboveof minimum
length of 200 ntr.

< 2 No. Bridge/ROB/Flyover -0

2 No. Bridge/ROB/Flyover -11

Add 2 mark for each additional project subject to max.4 marks.

Experience as Team Leader/Sr. Bridg&ngineer or similar capacity in 5
Operation and Maintenance of Major Highway projects (of length 50% of
project length or more) of 4/6 lane and above.

1 project- 3 marks

Add 1 mark extra for each additional project

Employment with the Firm 5
< 1 year-0

1 year-3

IAdd 0.5 marks for each subsequent year subject to max.2 marks

Total : 100
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Resident cum Highway Engineer:
NSc;. Description IL\?) ?r)l(fs

1 |General Qualification 25
I) Graduate in Civil Engineering 21 25
II) Post Graduation in Transportation / Highway Engineering / Structural |04
Engineerin g / Geotechnical Engineering.

2 |Adequacy for the Project 70
Total Professional Experience in handling Highway projects 20
< 10 years-0
10 years-15
)Add 1 marks extra for each additional year of experience subject to maximum
5(five ) marks.

Experience as Resident Engineer Project Director/ Project Manager 20
Superintending Engineer or equivalent/Executive Engineer or equivalent on
construction works/Authority Engineer/Independent Engineer Projects of 4/6

lane and above.

< 5 years-0

5 years-15

Add 1 marks extra for each additional year of experience subjectto maximum

5 (five) marks.

Experience in similar capacity in handling major 2/4/6 -laning** projects (of 25
length 50% of project length or more of 4/6 lane and above

< 2 nos-0

2 nos-19

)Add three marks extra for each additional project subject to max. 6 (Six)

marks.

Experience in similar capacity of Highway Project of Construction/ Construction 5
Supervision /IC on EPC Mode (of length 50% of project length or more of 4/6 lane

and above.

2.5 marks for each project subject to maximum 5 (five) marks

3 [Employment with the Firm 5
< 1 year-0
1 year-3
Add 0.5 marks for each subsequent year subject to maximum 2 marks
Total : 100




Bridge/Structural Engineer:

S Description Max.
No. Points
1 |General Qualification 25
I) Graduate in Civil Engineering 21 25
II) Post Graduation in Structural Engineering 04

2 |Adequacy for the Project 70
Total Professional Experience in handling Highway/Bridge projects 15
< 10 years-0
10 years-11
)Add one mark extra for each additional 2 year subject to maximum 4(four)
marks.
Experience in similar capacity in Design/ Construction/ Construction 20

Supervision of Bridges/ROB /Flyover/ Interchanges/ any other such structures
of 4/6 lane and above

< 5 years-0

5 years-15

Add 1 (one) mark extra for each additional completed year of experience
subject to maximum 5 (five) marks.

Experience in similar capacity in supervision of Major Highway 20
Bridges/ROB/Flyover/ Interchanges/ any other structures

< 2 Bridges-0

02 Bridge -15

Add 2.5 mark extra for each additional bridge subject to maximum 5 marks

Experience in similar capacity in supervision of Rehabilitation and repair of 10
Major Bridges/ROB/Flyover/ Interchanges/ any other structures
<2-0

2 nos-07

3 or more -10
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Experience in similar capacity of modern bridge construction technology viz., 5
Precast Segmental, Balanced Cantilever Construction, Extradosed Bridge, Ful
Span Launching, and Incremental Launching.

Experience in 1 project- 3
More than one project - 5 marks
3 [Employment with the Firm 5
< 1 year-0
1 year-3
)Add 0.5 marks for each subsequent year subject to max.2 marks
Total : 100
Seni or Pavement Specialist:

S, Description Mz_;lx.
No. Points
1 |General Qualification 25

I) Graduate in Civil Engineering 21 25

II) Post Graduation in Transportation/ Highway Engineerin g/ Pavement |04
engineering or equivalent
2 |Adequacy for the Project 70
Total Professional Experience of Pavement Design/Construction and 20
Maintenance of Highways/Roads/Air Field Runway
< 10years-0
10 years-15
)Add one mark extra for each additional year of experience subject to
maximum 5 (five) marks.
Experience in Similar capacity in Construction/ Construction Supervision of 20
major Highway Projects of 4/6 lane and above
< 5 years-0
5 years-15
)Add one mark extra for each additional year of experience subject to
maximum 5 (five) marks.
Experience in similar capacity as Pavement/Geotechnical Engineer in 20
construction/ construction supervision of Major Highway projects (of length
50% of project length or more of 4/6 lane and above
< 2 nos-0
2 nos-16
IAdd 2 marks extra for each additional project subject to maximum 4 marks.




Experience in similar capacity on major Highway projects (of length 50% of 5
project length or more ) of 4/6 lane and above

in innovative/nontraditional technology and design
1 Project-4

2 or more -5

Experience in similar capacity on EPC Projects (of length50% of project length) 5
or more of 4/6 lane and above

2.5 marks for each project subject tomaximum 5 (five) marks

3 [Employment with the Firm 5
< 1 year-0
1 year-3
)Add 0.5 marks for each subsequent year subject to max.2 marks
Total : 100

Senior Quality/M aterial Expert:

Nsol. Description I;\ﬂ) ?r)](t's

1 |General Qualification 25
I) Graduate in Civil Engineering 21 25
II) Post Graduation in Geotechnical Engineerin g/ Foundation 04
Engineerin g/Sadl M echanics/Rock M echanics.

2 |Adequacy for the Project 70
Total Professional Experience in handling Highway/Bridge projects 15
< 10 years-0
10 years-11
IAdd one mark extra for each additional year of experience subject to
maximum 4 (four) marks.

Experience in similar capacity in Construction/Construction Supervision of 25
major Highway Projects of 4/6 lane and above

< 5 years-0

5 years-19

Add 2.0 (two) marks extra for each additional year of experience subject to
maximum 6 (Six) marks.
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Experience in similar capacity in handling Similar Highway projects (of
length 50% of project length or more) of 4/6 lane and above

< 2 nos-0

2 nos-19

Add 3.0 marks extra for each additional project subject to maximum 6 (six)
marks.

25

Experience in similar capacity on major Highway projects (of length 50% of
project length or more) of 4/6 lane and abovein innovative/nontraditional
technology

1 Project-4

2 or more -5

Employment with the Firm

< 1year-0

1 year-3

Add 0.5 marks for each subsequent year subject to max. 2 marks

Total :

100

Road Safety Expert:

S.
No.

Description

Max.
Points

1

General Qualification

25

I) Graduate in Civil Engineering 21
Il) Post Graduation in Traffic/Transportation/Safety Engineering or 04
equivalent.

25

IAdequacy for the Project

70

Total Professional Experience in handling Highway/Bridge projects
< 10 years -0

10 years -11

)Add one mark extra for each additional year of experience subject to
maximum 4 (four) marks.

15

Experience in similar capacity in Road Safety works on Major Highway
Project of 4/6 lane and above

< 5 years -0

5 years -11

)Add one mark extra for each additional year of experience subject to

maximum 4 (four) marks.

15




Experience in similar capacity in Road Safety Audits of 4/6 lane and above
Highway projects at different stages including at least one at design stage
<2 nos -0

2 nos -16

IAdd 2 marks extra for each additional project subject to maximum 4 marks.

20

Experience in similar capacity in identification and improvement of black
spots on Major Highway Project of 4/6 lane and above

<2 nos -0

2 nos -6

)Add 2 marks extra for each additional improvement of black spots subject to

10

Experience in similar capacity of preparing Road Safety Management Plans
for Inter Urban Highway

1 project -3marks

2 or more -5 marks

Experience in similar capacity in field of Road Safety Management Plan
1 project -3 marks
2 or more -5 marks

Employment with the Firm

< 1 year-0

1 year-3

Add 0.5 marks for each subsequent year subject to max. 2 marks

Total :

100
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B. Reporting Requirements and Time Schedulefor Deliverables

S. . Construction | DLP Man -
Staff Position Nos.
No Man -months| months
1 Team Leader Cum Senior Bridge 1 12
Engineer
. . . 1 12
2 |Resident cum Highway Engineer 12 _
Intermittent
3 Bridge/Structural Engineer 1 12
4 |Senior Pavement Specialist 1 12
5 |Senior Quality cum Material Expert ! 12 1_2
Intermittent
6 |[Road safety Expert 1 12
7 |Support Engineers 6 12

C. The Services consist of or include the supervision of civil works , include the
following on ESHS reporting:

(a) PThe Consultant shall provide immediate notification to the Client should any
incident in the following categories occur while carrying out the Services. Full details
of such incidents shall be provided to the Client within the timedragreed with the
Client.

() confirmed or likely violation of any law or international agreement;

(i) any fatality or serious (lost time) injury;

(i) significant adverse effects or damage to private property (e.g. vehicle arcident)
or

(iv) any allegation of gender basetlence (GBV), sexual exploitation or abuse
(SEA), sexual harassment or sexual misbehavior, rape, sexual assault, child abuse
or defilement, or other violations involving children,

(b) Ensure that contractor immediate notifications on ESHS aspects are shititdtie
Clientimmediately;

(c) Immediately inform and share with tiidient any immediate notification related to
ESHS incidents provided to the Consultant by the Contractor, and as required of the
Contractor as part of the Progress Reporting

e oA~ A N N A A s

of the Contractor as part of the Progress Reports



D. " OPb1 OU zatduCoubdterphti Rersonnel

(a) Services, facilities and property to be meagelable to the Consultant by the Client:
None.

(b) Professional and support counterpart personnel to be assigned by the Client to the

E. Environmental and Social Policy

317 1 w6 OU (yoat, asxaidiBirg should be stated to integrate environmental
protection, occupational and community health and safety, gender, equality, child
protection, vulnerable people (including those with disabilities), sexual harassment,
genderbased violenc&BYV), sexual exploitation and abuse (SEA), HIV/AIDS awareness
and prevention and wide stakeholder engagement in the planning processes, programs,
and activities of the parties involved in the execution of the Woheonsultantis

advised to consult wittheADCL to agree the issues to be included which may also
address: climate adaptation, land acquisition and resettlement, indigenous penplee
policy should set the frame for monitoring, continuously improving processes and
activities and for reporting on the compliance with the policy.

The policy shall include a statement that, for the purpose of the policy and/or code of

conduct, theternr? ET POE~>» wry w? ET DPOEUI 02 wOi EOUwWEQawx1 UU
The policy should, as far as possible, be brief but specific and explicit, and measurable, to
enable repontig of compliance with the poji@nd reportingrequirement
As a minimum, thepolicy is set out to the commitments to:

1. apply good international industry practice to protect and conserve the natural
environment and to minimize unavoidable impacts;

2. provide and maintain a healthy and safe work environment and safe systems of work;

3. protect the health and safety of local communities and users, with particular concern
for those who are disabled, elderly, or otherwise vulnerable;

4. ensure that terms of employment and working conditions of all workers engaged in
the Works meet the requiremts of the ILO labour conventions to which the host
country is a signatory;

5. be intolerant of, and enforce disciplinary measures for illegal activities. To be
intolerant of, and enforce disciplinary measures for GBV, inhumane treatment,
sexual activity wih children, and sexual harassment;

l41|Page
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6.

incorporate a gender perspective and provide an enabling environment where women
and men have equal opportunity to participate in, and benefit from, planning and
development of the Works;

work ceoperatively, includingvith end users of the Works, relevant authorities,
contractors and local communities;

engage with and listen to affected persons and organizations and be responsive to
their concerns, with special regard for vulnerable, disabled, and elderly people;

provide an environment that fosters the exchange of information, views, and ideas
that is free of any fear of retaliation, and protects whistleblowers;

10. minimize the risk of HIV transmission and to mitigate the effects of HIV/AIDS

associated with the executiortlod Works;

The policy should be signed by the senior manager Glidrg. This is to signal the
intent that it will be applied rigorously.

F. Code of Conduct

A satisfactory code of conduct will contain obligations o @@ O U U O U E Otbat Uw$ R x 1 UU
are suitable to address the following issues, as a minimum. Additional obligations may be

added to respond to particular concerns of the region, the location and the project sector or

to specific project requiremenihe code of conduct shall contaistatement that the

Ul UOQW?ET POE?2 wyw?ET POEUI 02 wOl EOVUWEOQawx] UUOOm

The issues to be addressed include:

1.
2.

Compliance with applicable laws, rules, and regulations

Compliance with applicable health and safety requirements to prot ect the local

community (including vulnerable and disadvantaged groups), the
"O0UUOBxpens) thaJuObl OUz Uwx1 UUOOOT OOembrdt wUT T w" (
including sub -contractors and day workers (including wearing prescribed

personal protective equipment, preventing avoidable accidents and a duty to

report conditions or practices that pose a safety hazard or threaten the

environment)
The use ofillegal substances

4. Non-Discrimination in dealing with  the local community (including

vulnerable and disadvantaged groups), U1 1 w" OO (B¥perisEo U 9D wO Uz Uw
x1 UUOOOI OO0 wE O E wévdorinel in€udiny 8w Ecohéddtpre)anc day
workers (for example, on the basis offamily status, ethnicity, race, gender,

religion, language, marital status, age, disability (physical and mental), sexual



orientation, gender identity, political conviction or social, civic, or health
status)

5. Interactions with the local community(ies), me mbers of the local community
(ies), and any affected person(s) (for exampleto convey an attitude of respect,
including to their culture and traditions)

6. Sexual harassment (for example toprohibit use of language or behavior, in
particular towards women and /or children, that is inappropriate, harassing,
abusive, sexually provocative, demeaning or culturally inappropriate)

7. Violence, including sexual and/or gender based violence (for example acts that
inflict physical, mental or sexual harm or suffering, threa ts of such acts,
coercion, and deprivation of liberty

8. Exploitation including sexual exploitation and abuse (for example the
prohibition of the exchange of money, employment, goods, or services for sex,
including sexual favors or other forms of humiliatin g, degrading behavior,
exploitative behavior or abuse of power)

9. Protection of children (including prohibitions against sexual activity or a buse,
or otherwise unacceptable behavior towards children, limiting interactions
with children, and ensuring their safety in project areas)

10. Sanitation requirements (for example, to ensure workers use specified sanitary
facilities provided by their employer and not open areas)

11. Avoidance of conflicts of interest (such that benefits, contracts, or
employment, or any sort of preferential treatment or favors, are not provided
to any person with whom there is a financial, family, or personal connection)

12.Respecting reasonable work instructions (including regarding environmental
and social norms)

13.Protection and proper use of property (for example, to prohibit theft,
carelessness or waste)

14.Duty to report violations of this Code

15.Non-retaliation against personnel who report violations of the Code, if that
report is made in good faith

The Code of Conduct should be written in plai n language and signed by each
Expert to indicate that they have:
1. received a copy of the code;

2. had the code explained to them;

3. acknowledged that adherence to this Code of Conduct is a condition of
employment; and
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4. understood that violations of the Code can result in serious consequences, up
to and including dismissal, or referral to legal authorities.

WEOxa wdi wUT T wEOET wUIl EOOWET wePUxOEal EwbOwUI
provided in appropriate languages.
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PART Il

Section 8. Conditions of Contract and Contract Forms
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STANDARD FORM OF CONTRACT

s oA~ s e 2 A N o~ A

Time-Based
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Preface

1. The standard Contract form consists of four parts: the Form of Contract to be signed
by the Client and the Consultant, the General Conditions of Contract (GCC),
including Attachment 1 Fraud and Corruption ; the Special Conditions of Contract
(SCC); and the Appendices.

2. The General Conditions of Contract, including Attachment 1 on Fraud and
Corruption shall not be modified. The Special Conditions of Contract that contain
clauses specific to each Contract intend to supplement, but not overwrite or
otherwise contradict, the General Conditions.
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CONTRACT FOR CONSULTANT Z5 SERVICES
Time -Based

Project Name

[Loan/Credit/Grant] No.
Assignment Title:

Contract No.

between

[Name of the Client]

and

[Name of the Consultant]

Dated:
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l. Form of Contract

TIME -BASED

(Text in brackets [ ] is optional; all notes should be deleted in the final text)

3T PUw" . -31 "3wpil Ul DOET Ul U weE E [dunbédt] day of theu? " O O U L
month of [month], [year], between, on the one hand, [name of Client or Recipient]
ol 1T Ul DPOEI U1l UOBEOOD? Ew DO E Qup © O mahé loflGoddulfari Uw I E OF

e A~ s e 2 A N A~ A

[If the Consultantconsist of more than one entity, the above should be partially amended to
read as follows? 6 i 1 Ul POEI Ul UWEEOOI EwUT T w?" OP1 60U~ Aw
Venture (name of the JV)consisting of the following entities, each member of which
PPOOWE]l wNOPOUOAaWEOEWUI YI UEOOCAWOPEEO]I wUOwWUT |
under this Cont ract, namely, [name ofmnembefand [name oimembe} (hereinafter called

UTT w?" OOUUOUEOU? AG ¢

WHEREAS

(a) the Client has requested the Consultant to provide certain consulting services

e oA~ A N N A A

(b) the Consultant, having represented to the Client that it has the required
professional skills, expertise and technical resources, has agreed to provide
the Services on the terms and conditions set forth in this Contract;

(c) the Client has received [or has applied for] a loan [or credit or grant] from the
[Insert as appropriate: International Bank for Reconstruction and Development
(IBRD) or International Development Association (IDA)ward the cost of the
Services and intends to apply a portion of the proceeds of this
[loan/credit/grant] to eligible payments under this Contract, it being
understood that (i) payments by the Bank will be made only at the request of
the Client and upon approval by the Bank; (ii) such payments will be subject,
in all respects, to the terms and conditions of the [loan/financing/grant]
agreement, including prohibitions of withdrawal from the [loan/credit/grant]
account for the purpose of any payment to persons or entities, or for any
import of goods, if such payment or import, to the knowledge of the Bank, is
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prohibited by the decision of the United Nations Security council taken under
Chapter VII of the Charter of the United Nations; and (iii) no party other than
the Client shall derive any rights from the [loan/financing /grant] agreement
or have any claim to the [loan/credit/grant] proceeds;

NOW THEREFORE the parties hereto hereby agree as follows:

1. The following documents attached hereto shall be deemed to form an integral
part of this Contract:

(@) The General Conditions of Contract pP OE QU E P O1T w Rotdagd O1 OU whu
"OUUUxUDOO-
(b) The Special Conditions of Contract;
(c) Appendices:
Appendix A: Terms of Reference
Appendix B: Key Experts
Appendix C: Remuneration Cost Estimates
Appendix D: Reimbursables Cost Estimates
Appendix E: Form of Advance Payments Guarantee
Appendix F Code of Conduct (ESHS)[Note to Client: to be included for
supervision of civil works contracts]

In the event of any inconsistency between the documents, the following order
of precedence shall prevail: the Special Conditions of Contract; the General
Conditions of Contract, including Attachment 1; Appendix A; Appendix B;
Append ix C and Appendix D; Appendix E; and Appendix F [Note to Client: to
be included for supervision of civil works traets]. Any reference to this Contract
shall include, where the context permits, a reference to its Appendices.

2. The mutual rights and obligations of the Client and the Consultant shall be as
set forth in the Contract, in particular:

(@) the Consultant shall carry out the Services in accordance with the
provisions of the Contract; and

(b) the Client shall make payments to the Consultant in accordance with the
provisions of the Contract.

IN WITNESS WHEREOF, the Parties hereto have caused this Contracto be signed in
their respective names as of the day and year first above written.
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For and on behalf of [Name of Client]

[Authorized Representative of the Clidnhame, title and signature]

For and on behalf of [Name ofConsultant or Name of a Joikenturd

[Authorized Representative of the Consulthmiame and signature]

[For a joint venture, either all members shall sign or only the lead member, in which case the
power of attorney to sign on behalf of all members shall be atlached.

For and on behalf of each of the members of the Consultant[insert the name of the
Joint Venture]

[Name of the lead member]

[Authorized Representative on behalf of a Joint Venture]

[add signature blocks for each member if all are signing]
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1. Definitions

Il. General Conditions of Contract
A. GENERAL PROVISIONS

1.1. Unless the context otherwise requires, the following terms

whenever used in this Contract have the following meanings:

@ ? xxOPEEEOI w+EP?2 wOl EQUwWUT T wt
TEYDPOT wUOT T wi OQUET woi wOEPwWH O
other country as may be specified in the Special Conditions
of Contract (SCC), as they may be issued and in force from
time to time.

() ?! ®BO wOl EOUwWUT 1T w( OUI UOEUDOOE
Development (IBRD) or the International Development
Association (IDA) .

(c) 2! OUUOPI U?2 wOl EOUWUTT w&a&odYIi UOD
other entity that signs the financing agreement with the Bank.

(d ?" 0Pl OU2 the Orhpleenting agency that signs the
Contract for the Services with the Selected Consultant.

s o~ s e 2 A N o~ A AN

e ?2" OOUUOUEOU?2 w OI-ést@dlisledE proféssidbna
consulting firm or entity selected by the Client to provide the
Services under the signed Contract.

fH ?" WWEEU? woOl EOUWUTIT wollTEOOa
signed between the Client and the Consultant and which
includes all the attached documents listed in its paragraph 1

of the Form of Contract (the General Conditions (GCC), the
Special Conditions (SCC), andthe Appendices).

(9 ?#Ea>? wOl EQOUWEwWPOUODPOT wEEa wU

(hy 2$i 11 EUPYIT w#rEUI 2 wOl EOUwWUT T wkE
into force and effect pursuant to Clause GCC 11.

(i) ? $ R x I neahy, eollectively, Key Experts, Non-Key Experts,
or any other personnel of the Consultant, Sub-consultant or

JV member(s) assigned by the Consultant to perform the
Services or any part thereof under the Contract.
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()

(k)
(0

2%0U1I BT OQw " UUUIlI BEa>2 w Ol EOUW E«
EUUUI OEawoOil wOi 1T w" 61 OUz UWEO
28&" " 2 wOl EGeherdl Canditions of Contract.

?2&0YI UOOI OU~ wOl EQUWUT T wi OY1

(m ?) OPOUwWS51 OUUUI wp) 542 wOl EOUw

(n)

(0)

(P)

(@)

()

(s)

(u)

legal personality distinct from that of its members, of more

than one entity where one member has the authority to

conduct all businesses for and on behalf of any and all the
members of the JV, and where the members of the JV ar
jointly and severally liable to the Client for the performance

of the Contract.

2*l aws$Rxl UOpUA? wOl EOUwWwEOQW D
skills, qualifications, knowledge and experience are critical to

the performance of the Services under the Contract and
whose Curricula Vitae (CV) was taken into account in the

?2+O0OEEOQw" UUUI OEa~>» wOl EOQUWUT T wt
?2-00 aw $RxI UUO@UA? w Ol EOUwW EO
provided by the Consultant or its Sub -consultant to perform
the Services or any part thereof under the Contract.

?/ EUUa?2 wOl EOUwWUT 1T w" 0PI O0woU
El OWEOQOEwW?/ EUUDI U? wOl EOUWEOU
22" " 2wOl EQUWUT T w2x1 EPEOw" OOF
GCC may be amended or supplemented but not over-
written.

221 UYDEIT U? wOI E (eriorthédibyutre @ohuitadtC
pursuant to this Contract, as described in Appendix A hereto.
22 EOOUUOUEOUU? w Ol EOUwW EQuw 1 (
Consultant subcontracts any part of the Services while
remaining solely liable for the execution of the Contract.
23T DPUEwW/ EUVa?> wlOl EQOUwWEOGawxI L
Government, the Client, the Consultant or a Sub-consultant.
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. Relationship
between the
Parties

. Law Governing
Contract

. Language

. Headings

. Communications

. Location

. Authority of
Member in
Charge

2.1. Nothing contained herein shall be construed as establishing
a relationship of master and servant or of principal and agent as
between the Client and the Consultant. The Consultant, subject to
this Contract, has complete charge of the Experts and Sub
consultants, if any, performing the Services and shall be fully
responsible for the Services performed by them or on their behalf
hereunder.

3.1. This Contract, its meaning and interpretation, and the
relation between the Parties shall be governed by the Applicable
Law.

4.1. This Contract has been executed in the language specified ir
the SCC, which shall be the binding and controlling language for
all matters relating to the meaning or interpretation of this
Contract.

5.1. The headings shall not limit, alter or affect the meaning of
this Contract.

6.1. Any communication required or permitted to be given or
made pursuant to this Contract shall be in writing in the language
specified in Clause GCC 4. Any such notice, request or consen
shall be deemed to have beengiven or made when delivered in
person to an authorized representative of the Party to whom the
communication is addressed, or when sent to such Party at the
address specified in the SCC.

6.2. A Party may change its address for notice hereunder by
giving the other Party any communication of such change to the
address specified in the SCC.

7.1. The Services shall be performed at such locations as ar
specified in Appendix A hereto and, where the location of a
particular task is not so specified, at such locations, whether in the
&OYI UOOI OUzUwWEOUOUUawOUwI OUI pi
8.1. In case the Consultant is a Joint Venture, the members
hereby authorize the member specified in the SCC to act on their
EITEOI wbOwl BT UEPUDOT wEOOWUT T u
towards the Client under this Contract, including without
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9. Authorized
Representatives

10.Fraud and
Corruption

a. Commissions and
Fees

limitation the receiving of instructions and payments from the
Client.

9.1. Any action required or permitted to be taken, and any
document required or permitted to be executed under this
Contract by the Client or the Consultant may be taken or executed
by the officials specified in the SCC.

81 ! EOOQwUI gUPUI UwE OO x Ob E-Odiruptidn f
Guidelines and its prevailing sanctions policies and procedures as
Ul Owi OUUT whbOwUT T we! &zUw2EOEU
Attachment 1 to the GCC.

8.2 The Client requires the Consultant to disclose any
commissions or fees that may have been paid or are to be paid tc
agents or any other party with respect to the selection process or
execution of the Contract. The information disclosed must
include at least the name and address of the agentor other party,
the amount and currency, and the purpose of the commission,
gratuity or fee. Failure to disclose such commissions gratuities or
feesmay result in termination of the Contract and/or sanctions by
the Bark.

B. COMMENCEMENT , COMPLETION , M ODIFICATION AND TERMINATION OF CONTRACT

11. Effectiveness of
Contract

12. Termination of
Contract for
Failure to
Become Effective

11.1. This Contract shall come into force and effect on the date
@eUT T w?2$i T 1T EUDYT w#EUI 2 Awdi wUl
instructing the Consultant to be gin carrying out the Services.
This notice shall confirm that the effectiveness conditions, if
any, listed in the SCC have been met.

12.1. If this Contract has not become effective within such time
period after the date of Contract signature as specified in the
SCC, either Party may, by not less than twenty two (22) days
written notice to the other Party, declare this Contract to be null

and void, and in the event of such a declaration by either Party,
neither Party shall have any claim against the other Party with

respect hereto.
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13. Commencement
of Services

14.Expiration of
Contract

15. Entire
Agreement

16. Modifications or
Variations

17.Force Majeure

a. Definition

13.1. The Consultant shall confirm availability of Key Experts
and begin carrying out the Services not later than the number
of days after the Effective Date specified in the SCC.

14.1. Unless terminated earlier pursuant to Clause GCC 19
hereof, this Contract shall expire at the end of such time period
after the Effective Date asspecified in the SCC.

15.1. This Contract contains all covenants, stipulations and
provisions agreed by the Parties. No agent or representative of
either Party has authority to make, and the Parties shall not be
bound by or be liable for, any statement, representation,
promise or agreement not set forth herein.

16.1. Any modification or variation of the terms and
conditions of this Contract, including any modification or
variation of the scope of the Services, may only bemade by
written agreement between the Parties. However, each Party
shall give due consideration to any proposals for modification
or variation made by the other Party.

16.2. In cases of substantial modifications or variations, the
prior written consent of the Bank is required.

17.1. %OUw 0T T wxUUxOUI Uw Oi wUT PU
means an event which is beyond the reasonable control of a
/ EU0A0OwDPUwOOUwWI OGUIT Ul 1 EEOQI OQwb
performance of its obligations hereunder impossible or so
impractical as reasonably to be considered impossible under
the circumstances, and subject to those requirements, includes,
but is not limited to, war, riots, civil disorder, earthquake, fire,
explosion, storm, flood or other adv erse weather conditions,
strikes, lockouts or other industrial action confiscation or any
other action by Government agencies.

17.2. Force Majeure shall not include (i) any event which is
caused by the negligence or intentional action of a Party or
UUET w/ Bxpetisauttconsultants or agents or employees,
nor (ii) any event which a diligent Party could reasonably have

been expected to both take into account at the time of the
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b. No Breach
of Contract

c. Measures to
be Taken

conclusion of this Contract, and avoid or overcome in the
carrying out of its oblig ations hereunder.

17.3. Force Majeure shall not include insufficiency of funds or
failure to make any payment required hereunder.

17.4. The failure of a Party to fulfill any of its obligations
hereunder shall not be considered to be a breat of, or default
under, this Contract insofar as such inability arises from an
event of Force Majeure, provided that the Party affected by
such an event has taken all reasonable precautions, due care
and reasonable alternative measures, all with the objectve of
carrying out the terms and conditions of this Contract.

17.5. A Party affected by an event of Force Majeure shall
continue to perform its obligations under the Contract as far as
is reasonably practical, and shall take all reasonable measures
to minimize the consequences of any event of Force Majeure.

17.6. A Party affected by an event of Force Majeure shall
notify the other Party of such event as soon as possible, and in
any case not later than fourteen (14) calendar days following

the occurrence of such event, providing evidence of the nature
and cause of such event, and shall similarly give written notice

of the restoration of normal conditions as soon as possible.

17.7. Any period within which a Party shall, pursuant to this
Contract, complete any action or task, shall be extended for a
period equal to the time during which such Party was unable
to perform such action as a result of Force Majeure.

17.8. During the period of their inability to perform the
Services as a result of an eventof Force Majeure, the
Consultant, upon instructions by the Client, shall either:

(@) demobilize, in which case the Consultant shall be
reimbursed for additional costs they reasonably and
necessarily incurred, and, if required by the Client, in
reactivating the Services; or
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18. Suspension

19. Termination

a. By the Client

(b) continue with the Services to the extent reasonably

possible, in which case the Consultant shall continue
to be paid under the terms of this Contract and be
reimbursed for additional costs reasonably and
necessarily incurred.

17.9. In the case of disagreement between the Parties as to the
existence or extent of Force Majeure, the matter shall be settled
according to Clauses GCC 48 & 49.

18.1. The Client may, by written notice of suspension to the
Consultant, suspend all payments to the Consultant hereunder
if the Consultant fails to perform any of its obligations under
this Contract, including the carrying out of the Services,
provided that such notice of suspension (i) shall specify the
nature of the failure, and (ii) shall request th e Consultant to
remedy such failure within a period not exceeding thirty (30)
calendar days after receipt by the Consultant of such notice of
suspension.

19. 1 This Contract may be terminated by either Party as per
provisions set up below:

19.1.1 The Client may terminate this Contract in case of
the occurrence of any of the events specified in
paragraphs (a) through (f) of this Clause. In such an
occurrence the Client shall give at least thirty (30)

EEOI OEEVUWEEaUzwbUDPUUI OwdOU:
Consultant in case of the events referred to in (a) through
PEAOWEUwWOl EU0wUPRUA wpt YAWE
of the event referred to in (e); and at least five (5) calendar
EEaUzwbPUPUUI OWOOUPET wbOwWEE

(@)

(b)

If the Consultant fails to remedy a failure in the
performance of its obligations hereunder, as
specified in a notice of suspension pursuant to Clause
GCC 18;

If the Consultant becomes (or, if the Consultant
consists of more than one entity, if any of its members
becomes) insolvent or bankrupt or enter into any
agreements with their creditors for relief of debt or
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b.

By the
Consultant

take advantage of any law for the benefit of debtors
or go into liquidation or receivership whether
compulsory or voluntary;

(c) If the Consultant fails to comply with any final
decision reached as a result of arbitration
proceedings pursuant to Clause GCC 49.1;

(d) If, as the result of Force Majeure, the Consultant is
unable to perform a material portion of the Services
for a period of not less than sixty (60) calendar days;

(e) If the Client, in its sole discretion and for any reason
whatsoever, decides to terminate this Contract;

(H  If the Consultant fails to confirm availability of Key
Experts as required in Clause GCC 13.

19.1.2if the Consultant, in the judgment of the Client has
engaged in Fraud and Corruption, as defined in
paragraph 2.2 a of the Attachement 1 to the GCC, in
competing for or in executing the Contract, then the Client
may, after giving fourteen (14) calendar days written notice
to the Consultant, terminate the Consultant's employment
under the Contract.

19.1.3 The Consultant may terminatethis Contract, by not
Ol UUwUT EOQwUT PUUawpt YAWEEOI
Client, in case of the occurrence of any of the events
specified in paragraphs (a) through (d) of this Clause.

(@) If the Client fails to pay any money due to the
Consultant pursuant to this Contract and not subject
to dispute pursuant to Clauses GCC 49.1 within forty -
five (45) calendar days after receiving written notice
from the Consultant that such payment is overdue.

(b) If, as the result of Force Majeure, the Consultant is
unable to perform a material portion of the Services
for a period of not less than sixty (60) calendar days.
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C.

d.

e.

Cessation of
Rights and
Obligations

Cessation of
Services

Payment
upon
Termination

(c) If the Client fails to comply with any final decision
reached as a result of arbitration pursuant to Clause
GCC 49.1.

(d) If the Client is in material breach of its obligations
pursuant to this Contract and has not remedied the
same within forty -five (45) days (or such longer
period as the Consultant may have subsequently
approved in writing) following the receipt by the
Client of the Consultantz Uw OOUPEIT w U>
breach.

19.1.4 Upon termination of this Contract pursuant to
Clauses GCC 12 or GCC 19 hereof, or upon expiration of
this Contract pursuant to Clause GCC 14, all rights and
obligations of the Parties hereunder shall cease, except (i)
such rights and obligations as may have accrued on the
date of termination or expiration, (ii) the obligation of
confidentiality set forth in Clause GCC 22, (iii) the
auditing of their accounts and records set forth in Clause
GCC 25and to cooperate and assist in any inspection or
investigation, and (iv) any right which a Party may have
under the Applicable Law.

19.1.5 Upon terminat ion of this Contract by notice of
either Party to the other pursuant to Clauses GCC 19a or
GCC 19b, the Consultant shall, immediately upon
dispatch or receipt of such notice, take all necessary steps
to bring the Services to a close in a prompt and orderly
manner and shall make every reasonable effort to keep
expenditures for this purpose to a minimum. With respect
to documents prepared by the Consultant and equipment
and materials furnished by the Client, the Consultant shall
proceed as provided, respectively, by Clauses GCC 27 or
GCC 28.

19.1.6 Upon termination of this Contract, the Client shall
make the following payments to the Consultant:
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20.General

a.

Standard of
Performance

Law
Applicable to
Services

(a) remuneration for Services satisfactorily performed
prior to the effective date of termination, and
reimbursable expenditures for expenditures actually
incurred prior to the effective date of termination; and
pursuant to Clause GCC 42;

(b) in the case of termination pursuant to paragraphs (d)
and (e) of Clause GCC 19.1.1, reimbursement ofany
reasonable cost incidental to the prompt and orderly
termination of this Contract, including the cost of the
return travel of the Experts.

C. OBLIGATIONS OF THE CONSULTANT

20.1 The Consultant shall perform the Services and carry out
the Services with all due diligence, efficiency and economy, in
accordance with generally accepted professional standards and
practices, and shall observe sound management practices, anc
employ appropriate technology and safe and effective
equipment, machinery, materials and methods. The Consultant
shall always act, in respect of any matter relating to this Contract
or to the Services, as a faithful adviser to the Client, and shall at
EOQOOwUDPOI UwUUx x OU U wE O E uirdakelintefedis
in any dealings with the third parties.

20.2 The Consultant shall employ and provide such qualified
and experienced Experts and Subconsultants as are required to
carry out the Services.

20.3 The Consultant may subcontract part of the Services to an
extent and with such Key Experts and Sub-consultants as may
be approved in advance by the Client. Notwithstanding such
approval, the Consultant shall retain full responsibility for the
Services.

20.4 The Consultant shall perform the Services in accordance
with the Contract and the Applicable Law and shall take all
practicable steps to ensure that any of its Experts and Sub
consultants, comply with the Applicable Law.
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20.5 Throughout the execution of the Contract, the
Consultant shall comply with the import of goods and services
xUOT PEPUPOOUWPOWUT 1T w" 0PI OUz UL
(@) as a matter of law or official regulations, the
I OUUOPI UZUWEOUOUUawxUOT 1
wi th that country; or
(b) by an act of compliance with a decision of the United
Nations Security Council taken under Chapter VIl of
OTTw"TEUOTI UwoOil wiUil T wsadbU
Country prohibits any import of goods from that

country or any payments to any country, person, or
entity in that country.

20.6 The Client shall notify the Consultant in writing of
relevant local customs, and the Consultant shall, after such
notification, respect such customs.

21. Conflict of 21.1 The Consultant shall hold UT 1 w " OPI OU
Interest paramount, without any consideration for future work, and
strictly avoid conflict with other assignments or their own
corporate interests.

a. Consultant 21.1.1 The payment of the Consultant pursuantto GCC F
Not to (Clauses GCC 41 through 46) shall constitute the
Benefit from "OOUUOUEOUzZUw 600aw xEaoOi OUC
Commissions Contract and, subject to Clause GCC 21.1.3, the Consultar
, Discounts, shall not accept for its own benefit any trade commission,
etc. discount or similar payment in connection with activities

pursuant to this Contract or in the discharge of its

obligations hereunder, and the Consultant shall use its best
efforts to ensure that any Sub-consultants, as well as the
Experts and agents of either of them, similarly shall not

receive any such additional payment.

21.1.2 Furthermore, if the Consultant, as part of the
Services, has the responsibility of advising the Client on the
procurement of goods, works or services, the Consultant
shall comply with the B E O OApplicable Regulations, and
shall at all times exercise such responsibility in the best
interest of the Client. Any discounts or commissions
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b. Consultant
and Affiliates
Not to Engage
in Certain
Activities

c. Prohibition
of Conflicting
Activities

d. Strict Duty to
Disclose
Conflicting
Activities

22.Confidentiality

23. Liability of the
Consultant

obtained by the Consultant in the exercise of such
procurement responsibility shall be for the account of the
Client.

21.1.3 The Consultant agrees that, during the term of this
Contract and after its termination, the Consultant and any
entity affiliated with the Consultant, as well as any Sub -
consultants and any entity affiliated with such Sub -
consultants, shall be disqualified from providing goods,
works or non -consulting services resulting from or directly

implementation of the project .

21.1.4 The Consultant shall not engage, and shall cause
its Experts as well as its Subconsultants not to engage,
either directly or indirectly, in any business or
professional activities that would conflict with t he
activities assigned to them under this Contract.

21.1.5 The Consultant has an obligation and shall ensure
that its Experts and Sub-consultants shall have an
obligation to disclose any situation of actual or potential
conflict that impacts their capacity to serve the best
interest of their Client, or that may re asonably be
perceived as having this effect. Failure to disclose said
situations may lead to the disqualification of the
Consultant or the termination of its Contract.

22.1 Except with the prior written consent of the Client, the
Consultant and the Experts shall not at any time communicate
to any person or entity any confidential information acquired

in the course of the Services, nor shall the Consultant and the
Experts make public the recommendations formulated in the
course of, or as a esult of, the Services.

23.1 Subject to additional provisions, if any, set forth in the

e A~ s e 2 A N A~ A

determined under the Applicable Law.
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24.Insurance to be
taken out by the
Consultant

25.Accounting,
Inspection and
Auditing

26.Reporting
Obligations

27.Proprietary Rights
of the Client in
Reports and
Records

24.1 The Consultant (i) shall take out and maintain, and shall
cause any Subconsultants to take out and maintain, at its (or the
conditions approved by the Client, insurance against the risks,
and for the coverage specified in the SCC,E OE wpb b A WE
request, shall provide evidence to the Client showing that such
insurance has been taken out and maintained and that the
current premiums therefore have been paid. The Consultant
shall ensure that such insurance is in place prior to commencing
the Services as stated in Clause GCC 13.

25.1 The Consultant shall keep, and shall make all reasonable
efforts to cause its Subconsultants to keep, accurate and
systematic accountsand records in respect of the Services in
such form and detail as will clearly identify relevant time
changes and costs.

25.2. Pursuant to paragraph 2.2 e. of Appendix to the General
Conditions the Consultant shall permit and shall cause its
subcontractors and subconsultants to permit, the Bank and/or
persons appointed by the Bank to inspect the Site and/or the
accounts and records relating to the performance of the
Contract and the submission of the bid, and to have such
accounts and records audited by auditors appointed by the
Bank if requested by the Bank. The Consultantz Uw E O
2UEEOOUUEEUOUUZ WEOEWUUEEOOU U
Clause 10.1 which provides, inter alia, that acts intended to
OEUI UPEOOGawbhOxI1 ETl wUIT T wl RidbnthkdD
audit rights constitute a prohibited practice subject to contract
termination (as well as to a determination of ineligibility

x UUUUEOQUwWUOwWUT T w! EOOZUwx Ul YEH
26.1 The Consultant shall submit to the Client the reports and
documents specified in Appendix A , in the form, in the numbers
and within the time periods set forth in the said Appendix.

27.1 Unless otherwise indicated in the SCC, all reports and
relevant data and information such as maps, diagrams, plans,
databases, other documents and software, supporting records or
material compiled or prepared by the Consultant for the Client

in the course of the Services shall be confidentialand become
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28. Equipment,
Vehicles and
Materials

and remain the absolute property of the Client. The Consultant
shall, not later than upon termination or expiration of this
Contract, deliver all such documents to the Client, together with
a detailed inventory thereof. The Consultant may retai n a copy
of such documents, data and/or software but shall not use the
same for purposes unrelated to this Contract without prior
written approval of the Client.

27.2 If license agreements are necessary oOr appropriate
between the Consultant and third parties for purposes of
development of the plans, drawings, specifications, designs,
databases, other documents and software, theConsultant shall
OEUEPOwWUI T w" 0PI OU0UzUwxUbOUwPU
and the Client shall be entitled at its discretion to require
recovering the expenses related to the development of the
program(s) concerned. Otherrestrictions about the future use of
these documents and software, if any, shall be specified in the
SCC.

28.1 Equipment, vehicles and materials made available to the
Consultant by the Client, or purchased by the Consultant wholly
or partly with funds provided by the Client, shall be the
property of the Client and shall be marked accordingly. Upon
termination or e xpiration of this Contract, the Consultant shall
make available to the Client an inventory of such equipment,
vehicles and materials and shall dispose of such equipment,
YI'T DPEOI Uw ECEw OEUI UPEOUwW POw
instructions. While in possession of such equipment, vehicles
and materials, the Consultant, unless otherwise instructed by
the Client in writing, shall insure them at the expense of the
Client in an amount equal to their full replacement value.

28.2 Any equipment or materials brought b y the Consultant or
POUwWs$RxT U0UwHOUOwWUT T w" ObI OUz¢
project or personal use shall remain the property of the
Consultant or the Experts concerned, as applicable.
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D. CONSULTANT 2 EXPERTS AND SUB-CONSULTANTS

29.Description of
Key Experts

30.Replacement of
Key Experts

29.1 The title, agreed job description, minimum qualification
and time-input estimates to carry out the Services of each of the

oA~ s L A N A~ A

29.2 If required to comply with the provisions of Clause GCC
20a, adjustments with respect to the estimated time-input of
Key Experts set forth in Appendix B may be made by the
Consultant by a written notice to the Client, provided (i) that
such adjustments shall not alter the original time -input
estimates for any individual by more than 10% or one week,
whichever is larger; and (ii) that the aggregate of such
adjustments shall not cause payments under this Contract to
exceed the ceilings set forth in Clause GCC 41.2.

29.3 If additional work is required beyond the scope of the
Services specified inAppendix A , the estimated time-input for

the Key Experts may be increased by agreement in writing
between the Client and the Consultant. In case where payments
under this Contract exceed the ceilings set forth in Clause GCC
41.1, the Parties shall sign a Contract amendment.

30.1 Except as the Client may otherwise agree in writing, no
changes shall be made in the Key Experts.

30.2 Notwithstanding the above, the substitution of Key
Experts during Contract execution may be considered only
circumstances outside the reasonable control of the Consultant,
including but not limited to death or medical incapacity. In
such case, the Consultant shall fothwith provide as a
replacement, a person of equivalent or better qualifications and
experience, meet eligibility requirements, and at the same rate
of remuneration.
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31.Approval of
Additional Key
Experts

32.Removal of
Experts or Sub-
consultants

33.Replacement/
Removal of
Experts ¢ Impact
on Payments

31.1 If during execution of the Contract, additional Key
Experts are required to carry out the Services, the Consultant
shall submit to the Client for review and approval a copy of
their Curricula Vitae (CVs). If the Client does not object in
writing (stating the reasons for the objection) within twenty
two (22) days from the date of receipt of such CVs, such
additional Key Experts shall be deemed to have been
approved by the Client.

The rate of remuneration payable to such new additional Key
Experts shall be based on the rates for other Key Experts
position which require similar qualifications and experience.

32.1 |If the Client finds that any of the Experts or Sub-
consultant has committed serious misconduct or has been
charged with having committed a criminal action, or if the

has engaged in Fraud and Corruption while performing the

21 UYPEIT UOwUT T w" OOUUOUEOUWUT E
provide a replacement.

32.2 Inthe event that any of Key Experts, Non-Key Experts or
Sub-consultants is found by the Client to be incompetent or
incapable in discharging assigned duties, the Client, specifying
the grounds therefore, may request the Consultant to provide a
replacement.

32.3 Any replacement of the removed Experts or Sub-
consultants shall possess betterqualifications and experience
and shall be acceptable to the Client.

33.1 Except as the Client may otherwise agree, (i) the
Consultant shall bear all additional travel and other costs
arising out of or incidental to any removal and/or replacement,
and (ii) the remuneration to be paid for any of the Experts
provided as a replacement shall not exceed theremuneration
which would have been payable to the Experts replaced or
removed.
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34.Working Hours,
Overtime, Leave,
etc.

35. Assistance and
Exemptions

34.1 Working hours and holidays for Experts are set forth in

Appendix B w3 OWEEEOUOUwWiI OUwWwUUEYI
country, experts EEUUaADOT w OUUw 21 UYDE
country shall be deemed to have commenced or finished work
in respect of the Services such number of days before theil
EUUPYEOwWDOOWOUWET U1 UwlT 1 PUWE
is specified in Appendix B .

34.2 The Experts shall not be entitled to be paid for overtime
nor to take paid sick leave or vacation leave except as specifiec

e oA~ s e £ A N A~ A

deemed to cover these items.

34.3 Any taking of leave by Key Expert s shall be subject to the
prior approval by the Consultant who shall ensure that absence

for leave purposes will not delay the progress and or impact

adequate supervision of the Services.

E. OBLIGATIONS OF THE CLIENT

35.1 Unless otherwise specified in the SCC, the Client shall
use its best efforts to:

(a) Assist the Consultant with obtaining work permits and
such other documents as shall be necessary to enable th
Consultant to perform the Services.

(b) Assist the Consultant with promptly obtaining, for the
Experts and, if appropriate, their eligible dependents, all
necessary entry and exit visas, residence permits
exchange permits and any other documents required for
Ul PUWUUEaAawDPOwUT T w" 0PI 60z L
Sewices under the Contract.

(c) Facilitate prompt clearance through customs of any

property required for the Services and of the personal
effects of the Experts and their eligible dependents.

(c) Issue to officials, agents and representatives of the
Government all such instructions and information as may
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36.Access to Project
Site

37.Change in the
Applicable Law
Related to Taxes
and Duties

be necessary or appropriate for the prompt and effective
implementation of the Services.

(d) Assist the Consultant and the Experts and any Sub
consultants employed by the Consultant for the Services
with obtaining exemption from any requirement to
register or obtain any permit to practice their profession or
to establish themselves either individually or as a
EOUxOQUEUI wi OUPUa wb &ruofdihg touthe
ExxOPDEEEOI wOEPwWHPOwWUT 1T w" ODPI

(e) Assistthe Consultant, any Sub-consultants and the Experts
of either of them with obtaining the privilege, pursuant to
Ul'l wExx OPEEEOI wOEPwWHPOwWUT T w
UT 1T w " Opun®yUredsonaBle amounts of foreign
currency for the purposes of the Services or for the
personal use of the Experts and of withdrawing any such
amounts as may be earned therein by the Experts in the
execution of the Services.

()  Provide to the Consultant any such other assistance as ma
be specified in the SCC.

36.1 The Client warrants that the Consultant shall have, free
of charge, unimpeded access to the project site in respect o
which access is required for the performance of the Services.
The Client will be responsible for any damage to the project site
or any property thereon resulting from such access and will

indemnify the Consultant and each of the experts in respect of
liability for any such damage, unless such damage is caused by
the willful default or negligence of the Consultant or any Sub -
consultants or the Experts of either of them.

37.1 If, after the date of this Contract, there is any change in
Ul 1 wExxOPEEEOI wOEPwWHOwWUI T w" O
and duties which increases or decreases the cost incurred by the
Consultant in performing the Services, then the remuneration
and reimbursable expenses otherwise payable to the Consultant
under this Contract shall be increased or decreased accordingly
by agreement between the Parties hereto, and corresponding
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38.Services, Facilities
and Property of
the Client

39. Counterpart
Personnel

adjustments shall be made to the ceiling amounts specified in
Clause GCC 411

38.1 The Client shall make available to the Consultant and the
Experts, for the purposes of the Services and free of any charge
the services, facilities and property described in the Terms of
Reference Appendix A) at the times and in the manner
specified in said Appendix A.

38.2 In case that such services, facilities and property shall not
be made available to the Consultant as and when specified in
Appendix A , the Parties shall agree on (i) any time exension
that it may be appropriate to grant to the Consultant for the
performance of the Services, (i) the manner in which the
Consultant shall procure any such services, facilities and
property from other sources, and (iii) the additional payments,
if any, to be made to the Consultant as a result thereof pursuant
to Clause GCC 41.3.

39.1 The Client shall make available to the Consultant free of
charge such professional and support counterpart personnel, to
be nominated by the Client PP UT wUT T w" OOUUC
specified in Appendix A .

39.2 If counterpart personnel are not provided by the Client

to the Consultant as and when specified in Appendix A , the
Client and the Consultant shall agree on (i) how the affected
part of the Services shall be carried out, and (ii) the additional
payments, if any, to be made by the Client to the Consultant as
a result thereof pursuant to Clause GCC 41.3.

39.3 Professional and support counterpart personnel,
I REOQUEDOT w" O0b1 OUz Uwldnpik Dindér Ghe

exclusive direction of the Consultant. If any member of the
counterpart personnel fails to perform adequately any work

assigned to such member by the Consultant that is consistent
with the position occupied by such member, the Consultant

may request the replacement of such member, and the Client
shall not unreasonably refuse to act upon such request.
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40.Payment
Obligation

41.Ceiling Amount

42.Remuneration and
Reimbursable
Expenses

40.1 In consideration of the Services performed by the
Consultant under this Contract, the Client shall make such
payments to the Consultant and in such manner as is provided
by GCC F below.

F. PAYMENTS TO THE CONSULTANT

41.1 An estimate of the cost of the Services is set forth ir
Appendix C (Remuneration) and Appendix D (Reimbursable
expenses).

41.2 Payments under this Contract shall not exceed the
ceilings in foreign currency and in local currency specified in
the SCC.

41.3 For any payments in excess of the ceilings specified in
GCC41.2, an amendment to the Contract shall be signed by the
Parties referring to the provision of this Contract that evokes
such amendment.

42.1 The Client shall pay to the Consultant (i) remuneration

that shall be determined on the basis of time actually spent by
each Expert in the peformance of the Services after the date of
commencing of Services or such other date as the Parties séll
agree in writing; and (i) reimbursable expenses that are actually
and reasonably incurred by the Consultant in the performance

of the Services.

42.2 All payments shall be at the rates set forth in Appendix C
and Appendix D .

42.3 Unless the SCC provides for the price adjustment of the
remuneration rates, said remuneration shall be fixed for the
duration of the Contract.

42.4 The remuneration rates shall cover: (i) such salaries and
allowances as the Consultant shall have agreed to pay to the
Experts as well as factors for social charges and overhead
(bonuses or other means of profit-sharing shall not be allowed
as an element of overheads), (ii) the cos of backstopping by
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