

AMARAVATI DEVELOPMENT CORPORATION LIMITED

Name of Assignment: Appointment of Consultancy services as Authority Engineer for providing supervision of Pre-Engineering, Design Engineering and Project Management services for 6 lane Cable-stayed Iconic Bridge over river Krishna connecting AP New Capital City "Amaravati" with Pavitrasangamam in Andhra Pradesh State, India (Approximate Length: 3.2Km)

REPLIES TO BIDDER'S QUERIES & SUGGESTIONS-4 dated 18-06-2018

Sl. No.	Ref. Clause & Page No.	Content in RFP / Corrigendum-1	Bidder's Query / Suggestion	Reply from ADCL
1	ITC Section-2 Cl. No.21.1 (for FTP), page 55. Firm's Pre-Qualification Criteria -2 (Stage-I):	Financial Capability: Average Annual Turnover of the firm should not be less than INR 75 Cr. from Consultancy contracts for last 3 years.	Considering this as a significant and prestigious project, the Average Annual Turnover of Rs.75 Cr. which is huge. Hence, request you to kindly modify the Average Annual Turnover to Rs. 25 Crores	<u>Please Refer Corrigendum-4</u>
2	ITC Section-2 Cl. No.21.1 (for FTP), page 55 & 56 Firm's Pre-Qualification Criteria -2 (Stage-I):	Experience in "The Consultant should have completed Construction Supervision of at least 1Cable stayed bridges having cable span not less than 300 mt in the last 15 years.	The requirement is special in nature. Also, there are very few such projects executed in India. As per MORTH tender of Signature Bridge in Gujarat eligibility criteria "Firm should also have experience of Project Supervision/ Independent Engineer/ Authority Engineer of at least one project of Major Bridges/ ROB/ Flyovers of length equal to 40% of project length". Hence, We request you to kindly	<u>Please Refer Corrigendum-4</u>

Ro *SS*

			<p>consider the eligibility criteria as follows:</p> <p>"Firm should have experience of Construction Supervision of at least one project of Major Bridge over Sea/Creek /River/Water Body of length equal to 40% of proposed cable stayed bridge project length i.e 40% of 480 m equal to 192 m with single cable stayed span of 100 m as minimum requirement.</p> <p>OR</p> <p>2 Cable Stayed bridges each having cable stayed span not less than 150 m in last 15 Years.</p> <p>On similar ground, we request you to kindly consider experience of 80% substantially completed projects. We would request you to kindly review the same and make necessary amendment.</p>	
		<p>The Consultant should have completed</p>	<p>The requirement is special in nature. So, we request you to kindly consider the</p>	

 

		<p>Construction Supervision of at least 1 Cable stayed bridges having cable span not less than 300 mt in the last 15 years.</p>	<p>eligibility criteria as follows: Firm should have experience of Construction Supervision of Major Bridge over Sea/ Creek/ River/Water Body with cumulative cable stayed span length of more than 300 m from maximum two projects. We would also request you to kindly consider experience of 80% substantially completed projects.</p>	
<p>3</p>	<p>Proposal Submission End Date (Offline): 20-06-2018 (Corrigendum-3)</p>		<p>Since the RFP requires a strong team for executing these projects, we require some more time for putting a good team in place. Accordingly we request you to kindly extend the due date of submission by 15 days (from the submission due date) to enable us submit a comprehensive bid document.</p> <p>We request you to kindly extend the due date of submission by 15 days. (from the submission due date) for putting a good team in place and enable us to submit a comprehensive bid document.</p>	<p><u>Please Refer Corrigendum-4</u></p>

