

AMARAVATI DEVELOPMENT CORPORATION LIMITED

Name of Assignment: Selection of Authority Engineer Consultant for Design Engineering Review, Project Management and Project Implementation including Works Supervision, Quality Assurance & Technical Auditing of "Design, Construction, Testing, Commissioning of Smart Infrastructure works of Additional Lanes for Road E3 with Storm Water Drains, Culverts, Sewerage Network, Power & ICT conduits, RCC duct for Power cables, Gas lines crossings, Cycle tracks, Street furniture, Avenue Plantation [works on EPC mode under package-xx] in AP New Capital City "Amaravati" Andhra Pradesh state, India.

RFP No: 23 /CE/ADC/ENG/Authority Engineer/2018-19

Pre-Proposal conference held on date 21-08-2018.

Page 1 of 10

CORRIGENDUM-1

Dated 24-08-2018

S. No	Ref. Clause & Page No	Content / Statement in the RFP document	Modified Provision (To be Read as)																														
1	Point no. 2 of clause 21.1 of Section 2 ITC-Data Sheet	Proposed methodology and work plan in response to the terms of reference..... Marks system <table><tr><td>a) Technical approach & methodology</td><td>3 marks</td></tr><tr><td>b) Work plan</td><td>3 marks</td></tr><tr><td>c) Organization & staffing</td><td>3 marks</td></tr><tr><td>d) Presentation</td><td>6 marks</td></tr></table>	a) Technical approach & methodology	3 marks	b) Work plan	3 marks	c) Organization & staffing	3 marks	d) Presentation	6 marks	Proposed methodology and work plan in response to the terms of reference.... Marks system <table><tr><td>a) Technical approach & methodology</td><td>5 marks</td></tr><tr><td>b) Work plan</td><td>5 marks</td></tr><tr><td>c) Organization & staffing</td><td>5 marks</td></tr><tr><td>d) Presentation</td><td>Deleted</td></tr></table>	a) Technical approach & methodology	5 marks	b) Work plan	5 marks	c) Organization & staffing	5 marks	d) Presentation	Deleted														
a) Technical approach & methodology	3 marks																																
b) Work plan	3 marks																																
c) Organization & staffing	3 marks																																
d) Presentation	6 marks																																
a) Technical approach & methodology	5 marks																																
b) Work plan	5 marks																																
c) Organization & staffing	5 marks																																
d) Presentation	Deleted																																
2	Point no. 3 (on page 58) of clause 21.1 of Section 2 ITC-Data Sheet	Key Experts' qualifications and competence for Assignment.....Marks system <table><tr><th>SNo.</th><th>A: Key Personnel & No. of Positions</th><th>Marks</th></tr><tr><td>1</td><td>Team Leader (1Nos.)</td><td>10</td></tr><tr><td>2</td><td>Sr. Quantity Surveyor cum Contract Specialist (1Nos.)</td><td>6</td></tr><tr><td>3</td><td>Sr. Material cum Geotechnical Engineer 1Nos.)</td><td>6</td></tr><tr><td>4</td><td>Sr. Construction Manager (Roads & Utilities) (1Nos.)</td><td>6</td></tr></table>	SNo.	A: Key Personnel & No. of Positions	Marks	1	Team Leader (1Nos.)	10	2	Sr. Quantity Surveyor cum Contract Specialist (1Nos.)	6	3	Sr. Material cum Geotechnical Engineer 1Nos.)	6	4	Sr. Construction Manager (Roads & Utilities) (1Nos.)	6	Key Experts' qualifications and competence for Assignment.....Marks system <table><tr><th>SNo.</th><th>A: Key Personnel & No. of Positions</th><th>Marks</th></tr><tr><td>1</td><td>Team Leader (1Nos.)</td><td>13</td></tr><tr><td>2</td><td>Sr. Quantity Surveyor cum Contract Specialist (1Nos.)</td><td>8</td></tr><tr><td>3</td><td>Sr. Material cum Geotechnical Engineer 1Nos.)</td><td>9</td></tr><tr><td>4</td><td>Sr. Construction Manager (Roads & Utilities) (1Nos.)</td><td>10</td></tr></table>	SNo.	A: Key Personnel & No. of Positions	Marks	1	Team Leader (1Nos.)	13	2	Sr. Quantity Surveyor cum Contract Specialist (1Nos.)	8	3	Sr. Material cum Geotechnical Engineer 1Nos.)	9	4	Sr. Construction Manager (Roads & Utilities) (1Nos.)	10
SNo.	A: Key Personnel & No. of Positions	Marks																															
1	Team Leader (1Nos.)	10																															
2	Sr. Quantity Surveyor cum Contract Specialist (1Nos.)	6																															
3	Sr. Material cum Geotechnical Engineer 1Nos.)	6																															
4	Sr. Construction Manager (Roads & Utilities) (1Nos.)	6																															
SNo.	A: Key Personnel & No. of Positions	Marks																															
1	Team Leader (1Nos.)	13																															
2	Sr. Quantity Surveyor cum Contract Specialist (1Nos.)	8																															
3	Sr. Material cum Geotechnical Engineer 1Nos.)	9																															
4	Sr. Construction Manager (Roads & Utilities) (1Nos.)	10																															

231E

[Signature]

AMARAVATI DEVELOPMENT CORPORATION LIMITED

Name of Assignment: Selection of Authority Engineer Consultant for Design Engineering Review, Project Management and Project Implementation including Works Supervision, Quality Assurance & Technical Auditing of "Design, Construction, Testing, Commissioning of Smart Infrastructure works of Additional Lanes for Road E3 with Storm Water Drains, Culverts, Sewerage Network, Power & ICT conduits, RCC duct for Power cables, Gas lines crossings, Cycle tracks, Street furniture, Avenue Plantation [*works on EPC mode under package-xv*] in AP New Capital City "Amaravati" Andhra Pradesh state, India.

RFP No: 23 /CE/ADC/ENGG/Authority Engineer/2018-19

Pre-Proposal conference held on date 21-08-2018.

Page 2 of 10

		B: Other Professional staff			5	Environment, Health and Safety Engineer (1Nos.)	5
	5	Environment, Health and Safety Engineer (1Nos.)	3			B: Other Professional staff	
	6	Quantity Surveyor-Highway (1Nos.)	2		6	Quantity Surveyor-Highway (1Nos.)	N/A
	7	Lab Technician (Civil Laboratory)(1Nos.)	2		7	Lab Technician (Civil Laboratory)(1Nos.)	N/A
	8	QA/QC Engineer (1Nos.)	2		8	QA/QC Engineer (1Nos.)	N/A
	9	Site Engineer (Roads & Utilities) (4Nos.) (4X2)	8		9	Site Engineer (Roads & Utilities) (4Nos.) (4X2)	N/A
		C: Support staff				C: Support staff	
	10	Office Manager (1Nos.)	N/A		10	Office Manager (1Nos.)	N/A
	11	Accountant (1Nos.)	N/A		11	Accountant (1Nos.)	N/A
	12	Office Assistant (3Nos.)	N/A		12	Office Assistant (3Nos.)	N/A
		Total	45			Total	45
3	Clause 29 of ToR on page no. 107	The Authority's Engineer shall carry out, or cause to be carried out, all the Tests specified in Schedule-K and issue a Completion Certificate or Provisional Certificate as the case may be. For carrying out is functions under this Paragraph and all matters incidental thereto, the Authority's Engineer shall act under and in accordance with the provisions of Article 12 and Schedule-K. The Consultant shall use following equipment in carrying out the tests. The			The Authority's Engineer shall carry out, or cause to be carried out, all the Tests specified in Schedule-K and issue a Completion Certificate or Provisional Certificate as the case may be. For carrying out is functions under this Paragraph and all matters incidental thereto, the Authority's Engineer shall act under and in accordance with the provisions of Article 12 and Schedule-K. The Consultant shall use following equipment in carrying out the tests. The Consultant shall use EPC contractor's equipment / Consultant's		



AMARAVATI DEVELOPMENT CORPORATION LIMITED

Name of Assignment: Selection of Authority Engineer Consultant for Design Engineering Review, Project Management and Project Implementation including Works Supervision, Quality Assurance & Technical Auditing of "Design, Construction, Testing, Commissioning of Smart Infrastructure works of Additional Lanes for Road E3 with Storm Water Drains, Culverts, Sewerage Network, Power & ICT conduits, RCC duct for Power cables, Gas lines crossings, Cycle tracks, Street furniture, Avenue Plantation [*works on EPC mode under package-xv*] in AP New Capital City "Amaravati" Andhra Pradesh state, India.

RFP No: 23 /CE/ADC/ENCG/Authority Engineer/2018-19

Pre-Proposal conference held on date 21-08-2018.

Page 3 of 10

	Consultant shall use their Wholly Owned / Leased following equipment in carrying out the tests. <table><tr><th>S No</th><th>Key metrics of Asset</th><th>Equipment to be used</th></tr><tr><td>1</td><td>Surface defects of pavement</td><td>Network Survey Vehicle (NSV)</td></tr><tr><td>2</td><td>Roughness of pavement</td><td>Laser Profilometer</td></tr><tr><td>3</td><td>Strength of pavement</td><td>Falling Weight Reflectometer (FWD)</td></tr><tr><td>4</td><td>Road signs and road markings</td><td>Retro-reflectometer</td></tr></table>	S No	Key metrics of Asset	Equipment to be used	1	Surface defects of pavement	Network Survey Vehicle (NSV)	2	Roughness of pavement	Laser Profilometer	3	Strength of pavement	Falling Weight Reflectometer (FWD)	4	Road signs and road markings	Retro-reflectometer	Hired equipment in carrying out the tests. Consultant's Hired equipment shall be with prior written approvals from ADCL Authority. <table><tr><th>S No</th><th>Key metrics of Asset</th><th>Equipment to be used</th></tr><tr><td>1</td><td>Surface defects of pavement</td><td>Network Survey Vehicle (NSV)</td></tr><tr><td>2</td><td>Roughness of pavement</td><td>Laser Profilometer</td></tr><tr><td>3</td><td>Strength of pavement</td><td>Falling Weight Deflectometer (FWD)</td></tr><tr><td>4</td><td>Road signs and road markings</td><td>Retro-reflectometer</td></tr></table>	S No	Key metrics of Asset	Equipment to be used	1	Surface defects of pavement	Network Survey Vehicle (NSV)	2	Roughness of pavement	Laser Profilometer	3	Strength of pavement	Falling Weight Deflectometer (FWD)	4	Road signs and road markings	Retro-reflectometer
S No	Key metrics of Asset	Equipment to be used																														
1	Surface defects of pavement	Network Survey Vehicle (NSV)																														
2	Roughness of pavement	Laser Profilometer																														
3	Strength of pavement	Falling Weight Reflectometer (FWD)																														
4	Road signs and road markings	Retro-reflectometer																														
S No	Key metrics of Asset	Equipment to be used																														
1	Surface defects of pavement	Network Survey Vehicle (NSV)																														
2	Roughness of pavement	Laser Profilometer																														
3	Strength of pavement	Falling Weight Deflectometer (FWD)																														
4	Road signs and road markings	Retro-reflectometer																														
4	Para A in Section-7: Terms of Reference (page no. 100),	Reporting Requirements and Time Schedule (in man-months) for Deliverables: <table><tr><th>SNo</th><th>Key Personnel & No. of Positions</th><th>Construction Period of 12 months</th><th>Defects Liability Period of 12 months</th></tr><tr><td></td><td>A: Key Personnel & No. of Positions</td><td></td><td></td></tr><tr><td>1</td><td>Team Leader (1Nos.)</td><td>12</td><td>N/A</td></tr></table>	SNo	Key Personnel & No. of Positions	Construction Period of 12 months	Defects Liability Period of 12 months		A: Key Personnel & No. of Positions			1	Team Leader (1Nos.)	12	N/A																		
SNo	Key Personnel & No. of Positions	Construction Period of 12 months	Defects Liability Period of 12 months																													
	A: Key Personnel & No. of Positions																															
1	Team Leader (1Nos.)	12	N/A																													

12/8/18

[Signature]

AMARAVATI DEVELOPMENT CORPORATION LIMITED

Name of Assignment: Selection of Authority Engineer Consultant for Design Engineering Review, Project Management and Project Implementation including Works Supervision, Quality Assurance & Technical Auditing of "Design, Construction, Testing, Commissioning of Smart Infrastructure works of Additional Lanes for Road E3 with Storm Water Drains, Culverts, Sewerage Network, Power & ICT conduits, RCC duct for Power cables, Gas lines crossings, Cycle tracks, Street furniture, Avenue Plantation [works on EPC mode under package-xv] in AP New Capital City "Amaravati" Andhra Pradesh state, India.

RFP No: 23 /CE/ADC/ENGG/Authority Engineer/2018-19

Pre-Proposal conference held on date 21-08-2018.

Page 4 of 10

2	Sr. Quantity Surveyor cum Contract Specialist (1Nos.)	12	N/A	2	Sr. Quantity Surveyor cum Contract Specialist (1Nos.)	12	N/A
3	Sr. Material cum Geotechnical Engineer (1Nos.)	12	N/A	3	Sr. Material cum Geotechnical Engineer (1Nos.)	12	N/A
4	Sr. Construction Manager (Roads & Utilities) (1Nos.)	12	12	4	Sr. Construction Manager (Roads & Utilities) (1Nos.)	12	12
	B: Other Professional staff			5	Environment, Health and Safety Engineer (1Nos.)	12	N/A
5	Environment, Health and Safety Engineer (1Nos.)	12	N/A		B: Other Professional staff		
6	Quantity Surveyor-Highway (1Nos.)	12	N/A	6	Quantity Surveyor-Highway (1Nos.)	12	N/A
7	Lab Technician (Civil Laboratory)(1Nos.)	12	N/A	7	Lab Technician (Civil Laboratory)(1Nos.)	12	N/A
8	QA/QC Engineer (1Nos.)	12	N/A	8	QA/QC Engineer (1Nos.)	12	N/A
9	Site Engineer (Roads & Utilities) (4Nos.)	4X12	N/A	9	Site Engineer (Roads & Utilities) (4Nos.)	4X12	1X12
	C: Support staff				C: Support staff		
10	Office Manager (1Nos.)	12	N/A	10	Office Manager (1Nos.)	12	N/A



AMARAVATI DEVELOPMENT CORPORATION LIMITED

Name of Assignment: Selection of Authority Engineer Consultant for Design Engineering Review, Project Management and Project Implementation including Works Supervision, Quality Assurance & Technical Auditing of "Design, Construction, Testing, Commissioning of Smart Infrastructure works of Additional Lanes for Road E3 with Storm Water Drains, Culverts, Sewerage Network, Power & ICT conduits, RCC duct for Power cables, Gas lines crossings, Cycle tracks, Street furniture, Avenue Plantation [works on EPC mode under package-xx] in AP New Capital City "Amaravati" Andhra Pradesh state, India.

RFP No: 23 /CE/ADC/ENG/Authority Engineer/2018-19

Pre-Proposal conference held on date 21-08-2018.

Page 5 of 10

11	Accountant (1Nos.)	12	N/A
12	Office Assistant (3Nos.)	3X12	N/A
	Total	204	12

Fixed Costs (Rental /Leased): Fixed monthly Costs (Rental / Leased) are furnished as below:

FIXED MONTHLY COST (RENT / LEASE):

S. No	Details	UoM	No of Job / Units/ Area / Others	No. of Months		Max Mar ks
				During Construc tion	During DLP	

Office Rent at Vijayawada

1	Team Leader's Office	sqm	150	12	0	NA
2	Other Staff Office	sqm	200	12	0	NA

Fixed Costs (Rental /Leased): Fixed monthly Costs (Rental / Leased) are furnished as below:

FIXED MONTHLY COST (RENT / LEASE):

S. No	Details	UoM	No of Job / Units/ Area / Others	No. of Months		Max Mar ks
				During Construc tion	During DLP	

Office Rent at Project Site

1	Team Leader's Office	sqm	150	24 months	12	12	NA
2	Other Staff Office	sqm	200	12 months	12	0	NA

[Signature]

[Signature]

AMARAVATI DEVELOPMENT CORPORATION LIMITED

Name of Assignment: Selection of Authority Engineer Consultant for Design Engineering Review, Project Management and Project Implementation including Works Supervision, Quality Assurance & Technical Auditing of "Design, Construction, Testing, Commissioning of Smart Infrastructure works of Additional Lanes for Road E3 with Storm Water Drains, Culverts, Sewerage Network, Power & ICT conduits, RCC duct for Power cables, Gas lines crossings, Cycle tracks, Street furniture, Avenue Plantation [works on EPC mode under package-xv] in AP New Capital City "Amaravati" Andhra Pradesh state, India.

RFP No: 23 /CE/ADC/ENGG/Authority Engineer/2018-19

Pre-Proposal conference held on date 21-08-2018.

Page 6 of 10

Office Furniture and Equipment: (## Requirements furnished at the end of this table)									
3	Team Leader's Office	1	12	12	0	NA	3	Team Leader's Office	1
4	Other Staff Office	1	12	12	0	NA	4	Other Staff Office	1
Duty Travel:									
5	Key Professional Staff	Round Trip: Vijayawada to Hyderabad	Airfare on Economy class	6	0	NA	5	Key Professional Staff	Round Trip: Vijayawada to Hyderabad
Transportation :									
6	Team Leader Office	Innova / Scorpio or equivalent (not	1	12	0	NA	6	Team Leader Office	Innova / Scorpio or equivalent (not
Duty Travel:									
5	Key Professional Staff	Round Trip: Vijayawada to Hyderabad	Airfare on Economy class	6	0	NA	5	Key Professional Staff	Round Trip: Vijayawada to Hyderabad
Transportation :									
6	Team Leader Office	Innova / Scorpio or equivalent (not	1	12	0	NA	6	Team Leader Office	Innova / Scorpio or equivalent (not

AMARAVATI DEVELOPMENT CORPORATION LIMITED

Name of Assignment: Selection of Authority Engineer Consultant for Design Engineering Review, Project Management and Project Implementation including Works Supervision, Quality Assurance & Technical Auditing of "Design, Construction, Testing, Commissioning of Smart Infrastructure works of Additional Lanes for Road E3 with Storm Water Drains, Culverts, Sewerage Network, Power & ICT conduits, RCC duct for Power cables, Gas lines crossings, Cycle tracks, Street furniture, Avenue Plantation [*works on EPC mode under package-xv*] in AP New Capital City "Amaravati" Andhra Pradesh state, India.

RFP No: 23 /CE/ADC/ENGG/Authority Engineer/2018-19

Pre-Proposal conference held on date 21-08-2018.

Page 8 of 10

Page Section 2, Page 54 & 56	UG Power cables projects with value of contract for consultancy services of at least Rs. 25 lakhs or project costing more than Rs. 15 Crores in India or Abroad. Experience as Project Management Consultant/ Authority Engineer Consultant / and/or Design Consultant in Utility Infrastructure like UG Gas lines projects with value of contract for consultancy services of at least Rs. 25 lakhs or project costing more than Rs. 15 Crores in India or Abroad.	UG Power Duct/UG Gas lines / UG ICT Ducts projects with value of contract for consultancy services of at least Rs. 25 lakhs or project costing more than Rs. 15 Crores in India or Abroad.
8 clause Section 7, Page 124	Site Engineer (Roads & Utilities) He will be reporting to the Construction Manager (Roads and Utilities) and assisting Quantity Surveyor in monitoring for all the activities related to the road infrastructure work. He will supervise construction work of all road and infrastructure work. He should also be well-versed with survey equipments and computer applications including the knowledge of using software to help the key experts in understanding the design, extracting the details from the design and doing minor modification in the designs as and when required.	Site Engineer (Roads & Utilities / Pipelines) He will be reporting to the Construction Manager (Roads and Utilities) and assisting Quantity Surveyor in monitoring for all the activities related to the road infrastructure work. He must have work experience of gas pipeline/ water pipeline / utility duct construction. He will supervise construction work of all road and infrastructure work. He should also be well-versed with survey equipment's and computer applications including the knowledge of using software to help the key experts in understanding the design, extracting the details from the design and doing minor modification in the designs as and when required.
10 Section 2 - 28.3 Page 38 of RFP	Availability of Key Experts--It is mentioned as the invited Consultant shall confirm the availability of all Key Experts included in the Proposal as a pre- requisite to the negotiations.	Availability of Key Experts--It is mentioned as the invited Consultant shall confirm the availability of all Key Experts included in the Proposal as a pre- requisite to Contract Signing.



AMARAVATI DEVELOPMENT CORPORATION LIMITED

Name of Assignment: Selection of Authority Engineer Consultant for Design Engineering Review, Project Management and Project Implementation including Works Supervision, Quality Assurance & Technical Auditing of "Design, Construction, Testing, Commissioning of Smart Infrastructure works of Additional Lanes for Road E3 with Storm Water Drains, Culverts, Sewerage Network, Power & ICT conduits, RCC duct for Power cables, Gas lines crossings, Cycle tracks, Street furniture, Avenue Plantation [*works on EPC mode under package-xv*] in AP New Capital City "Amaravati" Andhra Pradesh state, India.

RFP No: 23 /CE/ADC/ENGG/Authority Engineer/2018-19

Pre-Proposal conference held on date 21-08-2018.

Page 9 of 10

12	Section 7- 59, page 120 of RFP	It is mentioned that All the CV's of the personals mentioned in Para 5.3 (iii) of Data Sheet shall be evaluated at the time of evaluation of technical proposal.	It is mentioned that All the CV's of the Key-personals mentioned at ITC-Data Sheet Clause 21.1 (FTP) & modified key-personnel through subsequent corrigendum shall be evaluated at the time of evaluation of technical proposal.
18	Section 7- 65, page 121 of RFP	PENALTIES & RECOVERY OF PENALTIES: The following Recovery of Penalties shall be made from Monthly Invoices, in any case of unsatisfactory performance of Consultant, including but not limited to: (i) Recovery of Rs. 10,000/- or 0.5% of the monthly amount (whichever is higher) payable in case of inordinate delays in certification of IPC. (ii) Recovery of Rs. 20,000/- per instance in case of failure to submit quarterly report on the variations likely to take place in the next quarter. (iii) Recovery of Rs. 10,000 per day per key staff for non-availability of key staff for more than 10 days. (i v) Recovery of 15% of remuneration of staff in case of 1st turnover per key staff position and 25% of remuneration of staff in case of 2nd turnover from each monthly invoice. A max. of only 2(two) turnovers with above penalties per position is allowed. (v) In addition, the Client may apply other remedies including encashing fully or partially performance security in case of unsatisfactory performance of Consultant.	PENALTIES & RECOVERY OF PENALTIES: The following Recovery of Penalties shall be made from Monthly Invoices, in any case of unsatisfactory performance of Consultant, including but not limited to: (i) Recovery of Rs. 10,000/- or 0.5% of the monthly amount (whichever is higher) payable in case of inordinate delays in certification of IPC. (ii) Recovery of Rs. 20,000/- per instance in case of failure to submit quarterly report on the variations likely to take place in the next quarter. (iii) Recovery of Rs. 10,000 per day per key staff for non-availability of key staff for more than 10 days. (i v) For the reasons other than death and medical incapacity, reduction in remuneration of staff towards replacements shall be 10%, 20% and 40% for 1st replacement, 2nd replacement and 3rd replacement respectively, from each monthly invoice. A max. of only 3 (three) turnovers with above penalties per position is allowed. (v) In addition, the Client may apply other remedies including encashing fully or partially performance security in case of unsatisfactory performance of Consultant.

Handwritten signature

Handwritten signature

AMARAVATI DEVELOPMENT CORPORATION LIMITED

Name of Assignment: Selection of Authority Engineer Consultant for Design Engineering Review, Project Management and Project Implementation including Works Supervision, Quality Assurance & Technical Auditing of "Design, Construction, Testing, Commissioning of Smart Infrastructure works of Additional Lanes for Road E3 with Storm Water Drains, Culverts, Sewerage Network, Power & ICT conduits, RCC duct for Power cables, Gas lines crossings, Cycle tracks, Street furniture, Avenue Plantation [works on EPC mode under package-xv] in AP New Capital City "Amaravati" Andhra Pradesh state, India.

RFP No: 23 /CE/ADC/ENGG/Authority Engineer/2018-19

Pre-Proposal conference held on date 21-08-2018.

Page 10 of 10

13	Schedule of Bidding process:	NIT advt. dtd.15-08-2018 in Newspapers:		Proposals submission End Date (offline)	07-09-2018, 15.30hrs
		RFP bid document Download / Start Date	: 16-08-2018, 15.00hrs		
		Pre bid meeting Date	: 21-08-2018, 11.00hrs	Date of Opening of Technical Proposal	08-09-2018, 16.00hrs
		Proposals submission End Date (offline)	: 30-08-2018, 15.30hrs	Date of Opening of Financial Proposal of Qualified Consultants	12-09-2018 (Tentative)
		RFP document:		Commencement of Services	20-09-2018 (Tentative)
		RFP/NIT Publishing Date	: 10-08-2018		
		RFP bid document Download / Start Date	: 10-08-2018, 15.00hrs		
		Pre bid meeting Date	: 16-08-2018, 11.00hrs		
		RFP can be viewed / downloaded up to	: 24-08-2018, 15.00hrs		
		Proposals submission End Date (offline)	: 24-08-2018, 15.30hrs		
		Date of Opening of Technical Proposal	: 24-08-2018, 16.00hrs		
		Date of Opening of Financial Proposal of Qualified Consultants	: 28-08-2018 (Tentative)		
		Commencement of Services	: 04-09-2018 (Tentative)		

[Signature]

[Signature]