



# Amaravati Development Corporation Limited

(CIN-U93000AP2015SGC105535)

Date: 24-06-2017.

## CORRIGENDUM

**Sub:** ADCL, Vijayawada --- Amaravati Sustainable Capital City Development Project --- Postponement of Last date for submission of Expression of Interest (EOI) for Design and Construction of Iconic Bridge (6 lanes) on EPC Basis over River Krishna.

\*\*\*\*\*

Due to declaration of public holiday on 26<sup>th</sup> and/or 27<sup>th</sup> June 2017 on account of RAMZAN (EID-UL-FITR) in various states of the country, the last date of submission of above subject EOI has been postponed from 26<sup>th</sup> June 2017, 4.00PM to **28<sup>th</sup> June 2017, 4.00PM.**

(K.V. Ganesh Babu)  
Head of Department (IDP)  
Amaravati Development Corporation

//By Order//

*Ramana*  
Sr. Infra Engineer  
ADC, Vijayawada.  
24/VI/17